CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: 120 CONTRACT ID : IR-29348-A
07/11/07 10:00 AM DISTRICT : 65

CONTRACT TIME : 06/30/08 COMPLETION DATE

COUNTIES :

PROJECT

DECATUR

(S) : 0600403
0600520
0600613
OTHERS

26,986,300.00
27,266,000.00
29,068,175.98

DATE : 07/31/07
PAGE : 120 -1

% OVER
LOW BID

100.0000%
101.0365%
107.7146%

CONTRACT DESCRIPTION : Rural - Old Code
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1917625 MILESTONE CONTRACTORS, L.P.
2 35-0918397 RIETH RILEY CONSTRUCTION
3 31-0515195 VALLEY ASPHALT CORPORATION & SUBSIDIARIES
4  36-2231526 WALSH CONSTR COMPANY

29,549,000.00

109.4963%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 120 -2
TABULATION OF BIDS

ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 31-0515195
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |VALLEY ASPHALT CORPORATION &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 INTERCHANGE MODIFICATION

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07040 18.000 MOS
FIELD OFFICE, C

0003 105-08520 6.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 108.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 108-01614 LUMP
PARTNERING OVERHEAD

0007 109-08441 1.000 DOL
QUALITY ADJUSTMENTS, PCCP

0008 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0009 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS
0010 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0011 201-52370 LUMP
CLEARING RIGHT OF WAY

0012 202-02241 4765.000 LFT
GUARDRAIL, REMOVE

0013 202-02928 3.000 EACH
CATCH BASIN, REMOVE

0014 202-03000 LUMP

HOUSES AND BUILDINGS, REMOVE , EXISTING
MAINTENANCE FACILITY

0020 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS ,
STR. NO. 3

0021 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS ,
STR. NO. 4

298000.00000 298000.00] 174000.00000 174000.00] 393000.00000 393000.00

2800.00000 50400.00 2500.00000 45000.00 1872.64000 33707.52

115.00000 690.00 100.00000 600.00 145.55000 873.30

75.00000 8100.00 100.00000 10800.00 70.04000 7564 .32

1.00000 1.00 1.00000 1.00 1.00000 1.00

15000.00000 15000.00 7500.00000 7500.00 12500.00000 12500.00

1.00000 1.00 1.00000 1.00 1.00000 1.00

1.00000 1.00 1.00000 1.00 1.00000 1.00

1348000.00000 1348000.00] 1231232.11000 1231232.11] 879002.85000 879002.85

134000.00000 134000.00 100000.00000 100000.00 145101.66000 145101.66

1.30000 6194.50 1.25000 5956.25 1.25000 5956.25

200.00000 600.00 929.00000 2787.00 591.73000 1775.19

75000.00000 75000.00 30000.00000 30000.00] 170000.00000 170000.00

140000.00000 140000.00 38312.00000 38312.00 16000.00000 16000.00

140000.00000 140000.00 38312.00000 38312.00

| |

I I

I I

| |

| |

I I

| I

| |

| |

| I

| I

| |

| |

| I

| I

| |

| |

I I

| I

1.00000 1.00] 1.00000 1.00] 1.00000 1.00

| |

I I

I I

| |

| |

I I

I I

| |

| |

| I

| I

| |

| |

| I

| I

| |  16000.00000 16000.00
| |
I I



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 120 -3
TABULATION OF BIDS
ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 31-0515195
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |VALLEY ASPHALT CORPORATION &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0022 202-51330 LUMP |  80000.00000 80000.00]  72583.00000 72583.00]  64000.00000 64000.00
PRESENT STRUCTURE, REMOVE | | |
0023 202-51368 6.000 SYS | 75.00000 450.00] 250.00000 1500.00] 100.00000 600.00
SLOPEWALL, REMOVE I I |
0024 202-51822 702.000 SYS | 9.00000 6318.00] 18.68000 13113.36] 10.00000 7020.00
BRIDGE DECK OVERLAY, REMOVE | | |
0025 202-74040 10.000 EACH | 290.00000 2900.00] 282.00000 2820.00] 434_00000 4340.00
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | | |
0026 202-91385 1.000 EACH | 200.00000 200.00] 929.44000 929.44] 592.93000 592.93
INLET, REMOVE I I |
0027 202-91840 2560.000 LFT | 2.00000 5120.00] 2.40000 6144.00] 2.40000 6144.00
FENCE, CHAIN LINK, REMOVE I | |
0028 202-95579 3.000 EACH | 250.00000 750.00] 243.00000 729.00] 710.00000 2130.00
SERVICE POINT, REMOVE I I |
0029 202-96133 929.000 LFT | 10.00000 9290.00] 19.00000 17651.00] 26.30000 2443270
PIPE, REMOVE I | |
0030 202-99187 9360.000 LFT | 1.50000 14040.00] 1.50000 14040.00] 1.50000 14040.00
FENCE, FARM FIELD, REMOVE I I |
0031 203-02000 367301.000 CYS | 6.00000 2203806.00| 7.50000 2754757.50] 10.05000 3691375.05
EXCAVATION, COMMON I | |
0032 203-02070 83649.000 CYS | 7.25000 606455.25| 10.00000 836490.00] 10.75000 899226.75
BORROW | | |
0033 204-08415 6.000 EACH | 200.00000 1200.00] 475.00000 2850.00] 341.32000 2047.92
STAKES, SETTLEMENT I I |
0034 205-06930 15.000 TON | 100.00000 1500.00] 70.00000 1050.00] 5560000 834.00
SPLASHPAD, RIPRAP | | |
0035 205-06931 123.200 TON | 35.00000 4312.00] 52_00000 6406.40]| 33.81000 4165.39
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0036 205-06932 1064.000 LFT | 8.75000 9310.00] 8.50000 9044.00] 8.49000 9033.36
TEMPORARY CHECK DAM, STRAW BALES | | |
0037 205-06933 4.000 EACH | 105.00000 420.00] 100.00000 400.00] 538.77000 2155.08
TEMPORARY DITCH INLET PROTECTION I | |
0038 205-06936 173.000 TON | 32.00000 5536.00] 80.00000 13840.00] 73.53000 12720.69
TEMPORARY SEDIMENT TRAP I I |
0039 205-06937 6500.000 LFT | 1.60000 10400.00] 1.83000 11895.00] 2.67000 17355.00
TEMPORARY SILT FENCE I | |
0040 205-06938 1328.000 LFT | 11.50000 15272.00] 18.50000 24568.00] 28.96000 3845888
TEMPORARY SLOPE DRAIN I I |
0041 206-51220 300.000 CYS | 35.00000 10500.00] 226.41000 67923.00] 100.00000 30000.00
| | |

EXCAVATION, WET



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 120 -4
TABULATION OF BIDS
ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 31-0515195
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |VALLEY ASPHALT CORPORATION &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0042 206-51230 1276.000 CYS | 25.00000 31900.00] 19.48000 2485648 25.00000 31900.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0043 207-08263 12265.000 SYS | 4.25000 52126.25| 6.32000 77514.80] 5.84000 71627.60
SUBGRADE TREATMENT, TYPE IA I I |
0044 207-08267 14544.000 SYS | 5.00000 72720.00] 6.02000 8755488 8.11000 117951 .84
SUBGRADE TREATMENT, TYPE I11A | | |
0045 211-02050 5167.000 CYS | 28.00000 144676.00| 19.50000 100756.50] 28.33000 146381.11
B BORROW I I |
0046 211-06467 330.100 CYS | 65.00000 21456.50] 56.00000 18485.60] 4500000 1485450
AGGREGATE FOR END BENT BACKFILL I I |
0047 211-07454 9549.900 CYS | 17.00000 162348.30]| 20.96000 200165.90] 36.35000 347138.87
STRUCTURE BACKFILL I | |
0048 213-04324 2.000 CYS | 400.00000 800.00] 250.00000 500.00] 387.83000 775.66
FLOWABLE FILL I I |
0049 213-52830 26.000 CYS | 180.00000 4680.00| 150.50000 3913.00] 150.00000 3900.00
FLOWABLE MORTAR I | |
0050 214-07202 90.000 SYS | 6.00000 540.00] 20.00000 1800.00] 15.20000 1368.00
GEOGRID, | I I |
0052 215-07043 120472.000 SYS | 4.25000 512006.00] 3.80000 457793_60] 5.40000 65054880
CHEMICAL MODIFICATION, SOILS , SUBGRADE | | |
TREATMENT | | |
0053 301-07448 77240.000 TON | 14.00000 1081360.00]| 14.00000 1081360.00]| 20.72000 1600412 .80
COMPACTED AGGREGATE, NO. 53, BASE | | |
0054 302-06464 26907.000 CYS | 30.25000 813936.75] 40.00000 1076280.00] 37.13000 99905691
SUBBASE FOR PCCP I I |
0055 302-07455 171.500 CYS | 80.00000 13720.00] 56.00000 9604.00]| 65.00000 11147.50
DENSE GRADED SUBBASE | | |
0056 302-08562 31.100 TON | 34.00000 1057.40] 40.00000 1244 _00] 108.15000 3363.47
COARSE AGGREGATE, 8 I I |
0057 303-01180 16799.000 TON | 21.00000 352779.00] 18.00000 302382.00] 22.50000 377977.50
COMPACTED AGGREGATE, NO. 53 | I |
0058 402-07432 1602.400 TON | 62.00000 99348_80] 5625000 90135.00] 73.54000 117840.50
HMA SURFACE, TYPE A I I |
0059 402-07435 3562.000 TON | 4700000 167414.00]| 4625000 164742 .50 62.43000 22237566
HMA INTERMEDIATE, TYPE A I I |
0060 406-05521 38466.000 SYS | 0.05000 1923.30] 0.15000 5769.90] 0.46000 17694.36
ASPHALT FOR TACK COAT I I |
0061 501-06266 LUMP | 7725.00000 7725.00]  10000.00000 10000.00] 7500.00000 7500.00
I I |

PROFILOGRAPH, PCCP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 120 -5
TABULATION OF BIDS
ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 31-0515195
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |VALLEY ASPHALT CORPORATION &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0062 501-06321 10790.000 SYS | 34.50000 372255.00] 36.00000 388440.00] 33.50000 361465.00
QC/QA-PCCP, 10 IN. | | |
0063 501-08194 90509.000 SYS | 38.90000 3520800.10] 37.00000 3348833.00]| 37.75000 3416714.75
QC/QA-PCCP, 11.5 IN. I I |
0064 503-05240 51623.000 LFT | 9.25000 477512.75] 10.00000 516230.00] 9.00000 464607 .00
D-1 CONTRACTION JOINT | | |
0065 503-05310 396.000 LFT | 110.00000 43560.00] 179.08000 7091568 165.27000 6544692
TERMINAL JOINT I | |
0066 601-01522 6.000 EACH | 165000000 9900.00] 1635.00000 9810.00] 1635.00000 9810.00
GUARDRAIL TRANSITION TYPE TGB I I |
0067 601-06854 2.000 EACH | 2600.00000 5200.00] 2425.00000 4850.00] 2425.00000 4850.00
GUARDRAIL, W-BEAM, NESTED I | |
0068 601-08434 1.000 EACH | 650.00000 650.00] 630.00000 630.00] 630.00000 630.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0069 601-94689 9.000 EACH | 2650.00000 23850.00] 2150.00000 19350.00] 2150.00000 19350.00
GUARDRAIL END TREATMENT, 0S I I |
0070 601-94690 2.000 EACH | 3950.00000 7900.00] 3835.00000 7670.00] 3835.00000 7670.00
GUARDRAIL END TREATMENT, MS I | |
0071 601-99105 1550.000 LFT | 15.25000 23637.50] 14.80000 22940.00] 14.80000 22940.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0072 601-99108 300.000 LFT | 22.50000 6750.00] 22.00000 6600.00]| 22.00000 6600.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | | |
3 IN. SPACING I | |
0073 602-06729 67.000 EACH | 9.50000 636.50] 8.98000 601.66] 7.01000 469_67
BARRIER DELINEATOR | | |
0074 602-08472 400.000 LFT | 34.00000 13600.00] 55_00000 22000.00] 4586000 18344.00
CONCRETE BARRIER, 33 IN. I I |
0075 603-01159 8602.000 LFT | 9.10000 78278.20] 8.85000 76127.70] 8.85000 76127.70
FENCE, CHAIN LINK, 42 IN. | | |
0076 603-06040 2900.000 LFT | 4.75000 13775.00] 4.65000 13485.00] 4.65000 13485.00
FENCE, FARM FIELD, 47 IN. I | |
0077 609-06259 1027.300 SYS | 100.00000 102730.00] 78.11000 80242.40] 85.00000 87320.50
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. I | |
0078 615-06490 44.000 EACH | 115.00000 5060.00]| 110.00000 4840.00] 110.00000 4840.00
RIGHT OF WAY MARKER I I |
0079 615-06505 5.000 EACH | 550.00000 2750.00] 535.00000 2675.00] 535.00000 2675.00
I I |

MONUMENT, B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 120 -6
TABULATION OF BIDS
ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 31-0515195
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |VALLEY ASPHALT CORPORATION &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0080 615-06510 6.000 EACH | 490.00000 2940.00] 475.00000 2850.00] 475.00000 2850.00
MONUMENT, C | | |
0081 615-06515 9.000 EACH | 125.00000 1125.00] 120.00000 1080.00] 120.00000 1080.00
MONUMENT, D I I |
0082 616-02320 6065.400 SYS | 2.75000 16679.85] 2.11000 12797.99] 1.88000 11402.95
GEOTEXTILES | | |
0083 616-05688 180.000 TON | 30.00000 5400.00] 4719000 8494 .20 50.98000 9176.40
RIPRAP, CLASS 1 I I |
0084 616-06405 750.000 TON | 25.00000 18750.00] 50.70000 38025.00] 48.97000 36727.50
RIPRAP, REVETMENT I I |
0085 616-06406 22.000 SYS | 18.00000 396.00] 4461000 981.42] 129.67000 2852.74
RIPRAP, REVETMENT I | |
0086 616-06451 1113.000 TON | 26.00000 28938.00] 60.36000 67180.68] 38.62000 42984.06
RIPRAP, UNIFORM I I |
0087 616-51367 6.000 SYS | 250.00000 1500.00] 200.00000 1200.00] 175.00000 1050.00
SLOPEWALL, CONCRETE, 4 IN. I | |
0088 621-06545 34.520 TON | 450.00000 15534.00] 507.61000 17522.70] 436.00000 15050.72
FERTILIZER I I |
0089 621-06553 11275.000 LBS | 3.35000 37771.25] 3.25000 36643.75] 3.25000 36643.75
SEED MIXTURE, R I | |
0090 621-06559 9000.000 SYS | 0.31000 2790.00] 0.30000 2700.00] 0.30000 2700.00
MULCHED SEEDING, R | | |
0091 621-06565 132.600 TON | 375.00000 49725.00] 363.00000 48133.80]| 363.00000 48133.80
MULCHING MATERIAL I I |
0092 621-06567 27.300 KGAL | 10.10000 275.73] 10.00000 273.00] 10.00000 273.00
WATER | | |
0093 621-06574 7565.000 SYS | 2.95000 22316.75] 2.45000 18534.25] 2.45000 18534.25
SODDING I I |
0094 622-91786 90.000 EACH | 9.95000 895.50] 9.63000 866.70] 9.63000 866.70
SEEDLING | | |
0095 622-98200 4.000 EACH | 48_50000 194.00] 47 .00000 188.00] 47.00000 188.00
SIGN, DO NOT DISTURB I | |
0096 701-04732 1427.600 LFT | 10.00000 14276.00] 23.28000 33234.53] 25.00000 35690.00
PILE SLEEVES I I |
0097 701-51195 2100.000 LFT | 35.00000 73500.00] 4555000 95655.00] 53.00000 111300.00
PILE, STEEL H, HP 12 X 53 | | |
0098 701-91792 402.000 EACH | 110.00000 44220.00] 146.00000 58692.00] 95.00000 38190.00
PILE TIP, STEEL H I I |
0099 701-95780 19924.500 LFT | 40.00000 796980.00]| 63.77000 1270585.37]| 59.00000 1175545 .50
| | |

PILE, STEEL H, HP 12 X 74



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 120 -7
TABULATION OF BIDS
ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 31-0515195
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |VALLEY ASPHALT CORPORATION &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0100 702-51005 1842.800 CYS | 450.00000 829260.00] 316.93000 584038.60] 500.00000 921400.00
CONCRETE, A, SUBSTRUCTURE | | |
0101 702-51015 443.200 CYS | 250.00000 110800.00] 264.00000 117004.80]| 600.00000 265920.00
CONCRETE, B, FOOTINGS I | |
0102 702-90915 103.600 CYS | 360.00000 37296.00] 675.00000 69930.00] 450.00000 46620.00
CONCRETE, A | | |
0103 703-06028 187455.000 LBS | 0.90000 168709.50] 0.82000 153713.10] 0.90000 168709.50
REINFORCING BARS I I |
0104 703-06029 612328.000 LBS | 1.00000 612328.00]| 0.91000 557218.48] 1.00000 612328.00
REINFORCING BARS, EPOXY COATED I I |
0105 703-51030 20718.000 LBS | 0.90000 18646.20] 0.82000 16988.76] 0.90000 18646.20
REINFORCING STEEL I | |
0106 703-51032 71221.000 LBS | 1.00000 71221.00] 0.91000 64811.11] 1.00000 71221.00
REINFORCING STEEL, EPOXY COATED I I |
0107 703-97936 138.000 EACH | 20.00000 2760.00] 19.48000 2688.24] 20.00000 2760.00
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0108 704-04850 290.000 SYS | 100.00000 29000.00] 60.93000 17669.70] 75.00000 21750.00
CONCRETE MATTRESS, ARTICULATE I I |
0109 704-51002 2202.500 CYS | 600.00000 1321500.00] 382.41000 842258.03] 345.00000 75986250
CONCRETE, C, SUPERSTRUCTURE I | |
0110 706-05732 12.000 EACH | 1800.00000 21600.00] 2500.00000 30000.00] 1500.00000 18000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0111 706-08496 125.000 SYS | 120.00000 15000.00] 100.00000 12500.00] 95_00000 11875.00
REINFORCED CONCRETE MOMENT SLAB, 12 IN. | I |
0112 706-51020 179.300 CYS | 400.00000 71720.00] 518.91000 93040.56] 585.00000 104890.50
CONCRETE, C, RAILING | | |
0113 707-09183 6130.000 LFT | 255.00000 1563150.00]| 229.29000 1405547 .70 230.00000 1409900.00
STRUCTURAL MEMBERS, CONCRETE BULB-T I | I
BEAM, 66 IN. X 60 IN. I I |
0114 707-09193 1564.000 SFT | 65.00000 101660.00]| 58.77000 9191628 70.00000 109480.00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | I |
CB, 12 IN. X 48 IN. I | |
0115 709-51821 LUMP | 120000000 1200.00] 1200.00000 1200.00] 2450.00000 2450.00
SURFACE SEAL I I |
0116 709-51821 LUMP |  18000.00000 18000.00]  18700.00000 18700.00]  19000.00000 19000.00
SURFACE SEAL , STR. NO. 1 I | |
0117 709-51821 LUMP |  18000.00000 18000.00]  19000.00000 19000.00]  19500.00000 19500.00
SURFACE SEAL , STR. NO. 2 I I |
0118 709-51821 LUMP | 700.00000 700.00] 600.00000 600.00] 650.00000 650.00
SURFACE SEAL , STR. NO. 3 I | |



IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 120 -8
TABULATION OF BIDS
ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 31-0515195
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |VALLEY ASPHALT CORPORATION &
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0119 709-51821 LUMP | 700.00000 700.00] 600.00000 600.00] 650.00000 650.00
SURFACE SEAL , STR. NO. 4 | | |
0121 710-51870 160.000 SFT | 60.00000 9600.00]| 41_36000 6617.60]| 50.00000 8000.00
REPOINTING MASONRY IN STRUCTURES I | |
0122 714-26724 78.000 LFT | 100000000 78000.00] 650.00000 50700.00] 1431.51000 111657.78
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 12 FT. X 4 FT. | I |
0123 714-44240 13.300 CYS | 350.00000 4655.00] 475.00000 6317.50] 1952_06000 25962.40
CONCRETE, A, STRUCTURES I I |
0124 714-93641 212.000 LFT | 350.00000 74200.00] 190.00000 40280.00] 446.11000 9457532
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 4 FT. X 3 FT. I | |
0125 715-02876 1.000 LFT | 250.00000 250.00] 8.29000 8.29] 52.85000 52.85
GRANULAR BACKFILL I I |
0126 715-03172 2.000 EACH | 15000.00000 30000.00] 8500.00000 17000.00]  36262.20000 72524 .40
TAPPING SLEEVE AND VALVE, 14IN. I | |
0127 715-03177 1.000 EACH | 4800.00000 4800.00] 4500.00000 4500.00] 6653.82000 6653.82
GATE VALVE, 14 IN. I I |
0128 715-05019 625.000 LFT | 60.00000 37500.00] 55_00000 34375.00] 98.69000 61681.25
PIPE, TYPE 1, CIRCULAR, 36 IN. I | |
0129 715-05048 44132.600 LFT | 2.45000 108124.87]| 2.39000 105476.91| 2.46000 108566.20
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0130 715-05053 5272.500 LFT | 18.00000 94905.00] 17.45000 92005.13] 20.70000 109140.75
PIPE, UNDERDRAIN OUTLET, 6 IN. | | |
0131 715-05123 161.000 LFT | 45.00000 7245.00] 50.00000 8050.00] 67.57000 10878.77
PIPE, TYPE 1, CIRCULAR, 24 IN. | | |
0132 715-05128 174.000 LFT | 100.00000 17400.00] 95_00000 16530.00] 149.83000 26070.42
PIPE, TYPE 1, CIRCULAR, 48 IN. I | |
0133 715-05151 394.000 LFT | 37.00000 14578.00] 4200000 16548.00] 63.70000 25097.80
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0134 715-05232 20.000 LFT | 50.00000 1000.00] 82.00000 1640.00] 199.42000 3988.40
PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9 | | |
SQ.FT. I I I
0135 715-05237 154.000 LFT | 130.00000 20020.00] 110.00000 16940.00] 193.01000 29723.54
PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4 | I |
SQ. FT. | | |
0136 715-05407 295.000 LFT | 12.00000 3540.00] 10.00000 2950.00] 15.00000 4425.00
PIPE, END BENT DRAIN, 6 IN. I I |
0137 715-46005 6.000 EACH | 255.00000 1530.00] 325.00000 1950.00] 912.82000 5476.92
| | |

PIPE END SECTION, 15
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0138 715-46020 8.000 EACH | 450.00000 3600.00] 410.00000 3280.00] 106128000 8490.24
PIPE END SECTION, 24 IN. | | |
0139 715-46040 1.000 EACH | 700.00000 700.00] 740.00000 740.00] 163663000 1636.63
PIPE END SECTION, 36 IN. I | |
0140 715-46060 1.000 EACH | 350.00000 350.00] 410.00000 410.00] 174536000 1745.36
PIPE END SECTION, MIN. AREA 2.2 SQ. FT. | | |
0141 715-46095 1.000 EACH | 1100.00000 1100.00] 1100.00000 1100.00] 2971.32000 2971.32
PIPE END SECTION, MIN. AREA 6.4 SQ. FT. | | |
0142 715-90834 2000.000 LFT | 16.00000 32000.00] 23.00000 46000.00]| 39.25000 78500.00
PIPE, DRAINTILE, 12 IN. I I |
0143 715-93919 4694.000 LFT | 85.00000 398990.00] 43.00000 201842.00] 74.11000 347872.34
WATER MAIN, 14 IN. I | |
0144 715-95868 474.000 LFT | 185.00000 87690.00] 240.00000 113760.00] 372.65000 176636.10
WATER LINE, STEEL CASING, 36 IN. I I |
0145 716-98960 369.000 LFT | 400.00000 147600.00| 440.00000 162360.00]| 513.57000 189507.33
CASING, STEEL PIPE, JACK AND BORE I | |
0146 718-06528 78.000 EACH | 620.00000 48360.00] 600.00000 46800.00] 584.32000 45576.96
OUTLET PROTECTOR, 1 I I |
0147 718-06531 4.000 EACH | 515.00000 2060.00] 500.00000 2000.00] 814.04000 3256.16
OUTLET PROTECTOR, 3 I | |
0148 718-06532 9500.000 LFT | 1.00000 9500.00]| 0.60000 5700.00] 0.60000 5700.00
VIDEO INSPECTION FOR UNDERDRAINS | | |
0149 718-52610 4759.800 CYS | 32.50000 154693 .50 30.00000 14279400 4255000 20252949
AGGREGATE FOR UNDERDRAINS I I |
0150 718-99153 47679.200 SYS | 1.70000 81054.64] 1.65000 78670.68] 1.59000 75809.93
GEOTEXTILES FOR UNDERDRAIN | | |
0151 720-09109 2.000 EACH | 3100.00000 6200.00] 5800.00000 11600.00] 7177.04000 14354 _08
COMBINATION AIR VALVE AND VAULT I I |
0152 720-45030 3.000 EACH | 1600.00000 4800.00] 2000.00000 6000.00] 1382.18000 4146.54
INLET, E7 | | |
0153 720-45070 2.000 EACH | 2400.00000 4800.00]| 3200.00000 6400.00] 2906.09000 5812.18
INLET, P12A I | |
0154 720-45141 1.000 EACH | 3500.00000 3500.00] 4500.00000 4500.00] 2796.32000 2796.32
INLET, H5, MODIFIED I I |
0155 720-45416 1.000 EACH | 5100.00000 5100.00] 8750.00000 8750.00] 5643.30000 5643.30
MANHOLE, E4 I | |
0156 720-95310 2.000 EACH | 2200.00000 4400.00] 3200.00000 6400.00] 2298.42000 4596.84
INLET, P12A, MODIFIED I I |
0157 722-51401 20.000 SFT | 150.00000 3000.00] 30.00000 600.00] 50.00000 1000.00
| | |

BRIDGE DECK PATCHING, FULL DEPTH
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0158 722-51842 1178.000 SYS | 80.00000 94240.00] 67.02000 7894956 60.00000 70680.00
BRIDGE DECK OVERLAY | | |
0159 722-51846 6.000 CYS | 330.00000 1980.00] 330.00000 1980.00] 330.00000 1980.00
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0160 722-51852 500.000 SFT | 18.00000 9000.00] 28.34000 14170.00] 10.00000 5000.00
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0161 724-51925 271.000 LFT | 140.00000 37940.00] 131.53000 35644 .63 120.00000 32520.00
STRUCTURAL EXPANSION JOINT, SS I I |
0162 731-93945 10776.000 SFT | 24.00000 258624 .00 22.00000 237072.00] 29.97000 32295672
FACE PANELS, CONCRETE I I |
0163 731-93946 10776.000 SFT | 17.00000 183192.00] 5.95000 64117.20] 8.87000 95583 .12
WALL ERECTION I | |
0164 731-93947 548.000 LFT | 38.00000 20824.00] 29.81000 16335.88] 73.68000 40376.64
LEVELING PAD, CONCRETE I I |
0165 732-04995 2.000 EACH | 15000.00000 30000.00]  10374.45000 20748.90]  16707.01000 33414.02
LINE STOP I | |
0166 801-03290 6.000 EACH | 670.00000 4020.00] 495.00000 2970.00] 650.00000 3900.00
CONSTRUCTION SIGN, C I I |
0167 801-04308 7.000 EACH | 365.00000 2555_00] 395.00000 2765.00] 355.00000 2485.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0168 801-06207 13667.000 LFT | 0.80000 10933.60] 0.93000 12710.31] 0.78000 1066026
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0169 801-06625 4.000 EACH | 120.00000 480.00] 150.00000 600.00] 115.00000 460.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0170 801-06640 36.000 EACH | 175.00000 6300.00] 195.00000 7020.00] 169.00000 6084 .00
CONSTRUCTION SIGN, A | | |
0171 801-06645 4.000 EACH | 4700000 188.00] 85.00000 340.00] 4500000 180.00
CONSTRUCTION SIGN, B I I |
0172 801-06710 455.000 DAY | 12.25000 5573.75] 10.00000 4550.00] 12.00000 5460.00
FLASHING ARROW SIGN | I |
0173 801-06775 LUMP | 348890.62000 348890.62] 150000.00000 150000.00] 441144 _69000 441144 _69
MAINTAINING TRAFFIC I I |
0174 801-07024 1.000 EACH | 6000.00000 6000.00] 5800.00000 5800.00] 5800.00000 5800.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0175 801-07118 372.000 LFT | 18.70000 6956.40] 13.00000 4836.00] 18.00000 6696 .00
BARRICADE, 111-A I I |
0176 801-07119 108.000 LFT | 22.60000 2440.80] 18.50000 1998.00] 22.00000 2376.00
BARRICADE, 111-B I | |
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0177 801-08401 10450.000 LFT | 8.00000 83600.00] 9.00000 94050.00] 10.18000 106381.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0178 801-09133 5.000 EACH | 10275.00000 51375.00] 5900.00000 29500.00] 9975.00000 49875.00
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0179 802-02372 8.000 EACH | 250.00000 2000.00] 243.00000 1944_00] 540.00000 4320.00
OVERHEAD SIGN STRUCTURE, INSTALL | | |
0180 802-04893 2.000 EACH | 200.00000 400.00] 193.00000 386.00] 153.00000 306.00
REFERENCE POST I I |
0181 802-05701 434.000 LFT | 13.40000 5815.60]| 13.00000 5642.00] 15.10000 6553.40
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0182 802-05702 560.500 LFT | 11.75000 658588 11.50000 6445.75| 13.30000 7454.65
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0183 802-07059 36.000 EACH | 62.00000 2232.00] 60.50000 2178.00] 68.00000 2448.00
SIGN, SHEET, AND SUPPORTS, REMOVE I | |
0184 802-07101 2.000 EACH | 14200.00000 28400.00]  13707.00000 27414.00]  13700.00000 27400.00
SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS | I |
0185 802-07102 3.000 EACH | 9100.00000 27300.00] 8897.00000 26691.00] 8800.00000 26400.00
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | | |
0186 802-07137 4.000 EACH | 330.00000 1320.00] 322.00000 1288.00] 318.00000 1272.00
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, VI | | |
0187 802-07138 2.000 EACH | 290.00000 580.00] 287.00000 574.00] 318.00000 636.00
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, IX | | |
0188 802-07151 20.000 EACH | 290.00000 5800.00]| 287.00000 5740.00] 318.00000 6360.00
WIDE FLANGE SIGN POST SUPPORT I | |
FOUNDATION, VI1 I I |
0189 802-07153 4.000 EACH | 290.00000 1160.00] 287.00000 1148.00] 351.00000 1404 .00
WIDE FLANGE SIGN POST SUPPORT | I |
FOUNDATION, XI I | |
0190 802-07158 3.000 EACH | 4000.00000 12000.00] 3896.00000 11688.00] 4400.00000 13200.00
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, | I I |
0191 802-07275 2.000 EACH | 5675.00000 11350.00] 5601.00000 11202.00] 4600.00000 9200.00
BOX TRUSS SIGN FOUNDATION, V-C I I |
0192 802-07278 2.000 EACH | 5900.00000 11800.00] 5738.00000 11476.00] 5200.00000 10400.00
I I |

BOX TRUSS SIGN FOUNDATION, V-D
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0193 802-76015 1923.000 SFT | 16.00000 30768.00] 14.25000 27402.75] 15.50000 29806.50
SIGN, PANEL , ENCAPSULATED LENS WITH LEGEN | | |
0194 802-76025 14.250 SFT | 16.50000 235.13] 16.00000 228.00] 15.40000 219.45
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0195 802-76035 688.670 SFT | 17.20000 11845.12] 16.50000 11363.06] 15.60000 10743.25
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.100 IN. THICKNESS I | |
0196 802-76045 36.000 SFT | 17.50000 630.00] 17.00000 612.00] 16.80000 604.80
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0197 802-76095 4144.000 LBS | 2.70000 11188.80] 2.60000 10774.40] 3.63000 1504272
STRUCTURAL STEEL, BREAKAWAY I I |
0198 802-76110 2.000 EACH | 38000.00000 76000.00]  37046.00000 74092.00]  34300.00000 68600.00
SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS | I |
0199 802-76140 3.000 EACH |  25000.00000 75000.00]  24220.00000 72660.00]  21300.00000 63900.00
OVERHEAD SIGN STRUCTURE, CANTILEVER I I |
DOUBLE ARM I I |
0200 804-06725 22.000 EACH | 20.50000 451.00] 20.00000 440._00] 20.00000 440_00
DELINEATOR WITH POST, D1, 3 IN. DIA. I | |
AMBER | | |
0201 804-06725 252.000 EACH | 20.50000 5166.00]| 20.00000 5040.00]| 20.00000 5040.00
DELINEATOR WITH POST, D1, 3 IN. DIA. , | | |
WHITE I I |
0202 805-06592 1550.000 LFT | 10.35000 16042.50] 10.00000 15500.00] 16.30000 25265.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | | |
0203 805-08652 3660.000 LFT | 1.05000 3843.00] 1.00000 3660.00] 1.30000 4758.00
POLE CIRCUIT CABLE , 3C NO. 10 THWH I I |
STRANDED COPPER I I |
0204 805-86889 3576.000 LFT | 1.45000 5185.20]| 1.40000 5006.40]| 0.92000 3289.92
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | I |
COPPER I | |
0205 805-86898 750.000 LFT | 3.90000 2925.00] 3.80000 2850.00] 9.50000 7125.00
CONDUIT, STEEL, GALVANIZED, .75 IN. I I |
0206 805-95889 2673.000 LFT | 0.62000 1657.26] 0.60000 1603.80] 0.92000 2459.16
WIRE, NO. 10 COPPER, 1C , IN CONDUIT I | |
0207 805-96014 11062.000 LFT | 2.90000 32079.80] 2.50000 27655.00] 2.50000 27655.00
SAW CUT, FULL DEPTH I I |
0208 807-01603 4.000 EACH | 4400.00000 17600.00] 4317.00000 17268.00] 3400.00000 13600.00
| | |

SERVICE POINT, TYPE 11
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0209 807-02109 14.000 EACH | 1.05000 14.70] 1.00000 14.00] 570.00000 7980.00
LUMINAIRE, SIGN, MERCURY VAPOR, WITH | | |
GLARE SHIELD, WITH VANDAL SHIELD, 250 | | |
WATT I I |
0210 807-02191 4.000 EACH | 575.00000 2300.00] 562.00000 2248.00] 580.00000 2320.00
HANDHOLE, LIGHTING | | |
0211 807-02857 1.000 EACH | 3200.00000 3200.00] 3101.00000 3101.00] 590.00000 590.00
CIRCUIT BREAKER PANEL I | |
0212 807-03934 29.000 EACH | 300.00000 8700.00] 291.00000 8439.00] 263.00000 7627.00
LIGHT STRUCTURE, REMOVE I I |
0213 807-04653 36.000 EACH | 950.00000 34200.00] 925.00000 33300.00] 980.00000 35280.00
LIGHTING FOUNDATION , CONCRETE, WITH I | |
GROUNDING, 36 IN. DIA. I I |
0214 807-04653 8.000 EACH | 5990.00000 47920.00] 5821.00000 46568.00| 5500.00000 44000.00
LIGHTING FOUNDATION , CONCRETE, WITH I I |
GROUNDING, 48 IN. DIA. I | |
0215 807-07580 20515.000 LFT | 6.75000 138476.25| 6.50000 133347.50] 6.80000 139502.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I | |
0216 807-08214 302.000 LFT | 10.80000 3261.60] 10.50000 3171.00] 13.70000 4137.40
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRIC | | |
0217 807-82001 2.000 EACH | 1.05000 2.10] 1.00000 2.00] 860.00000 1720.00
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 2 | I |
LUMINAIRES I I |
0218 807-82003 2.000 EACH | 1.05000 2.10] 1.00000 2.00] 1120.00000 2240.00
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 | | |
LUMINARIES I I |
0219 807-82016 3.000 EACH | 1.05000 3.15] 1.00000 3.00] 700.00000 2100.00
SIGN CIRCUIT INSTALLATION, CANTILEVER, | | |
2 LUMINAIRES | I |
0220 807-82480 8.000 EACH |  23000.00000 184000.00]  22676.00000 181408.00]  25300.00000 202400.00
LIGHT POLE, HIGH MAST, 135 FT. E.M_H. | I |
0221 807-84752 5.000 EACH | 1420.00000 7100.00] 1364 .00000 6820.00]| 1390.00000 6950.00
LIGHT POLE, 40 FT. E.M.H., 10.0 FT. I I |
MAST ARM, TRANSFORMER BASE I | |
0222 807-84762 1.000 EACH | 150000000 1500.00] 1441 .00000 1441.00] 1470.00000 1470.00
LIGHT POLE, 40 FT. E.M.H., 15.0 FT. I I |
I I |

MAST ARM, TRANSFORMER BASE
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0223 807-84804 13.000 EACH | 150000000 19500.00] 1470.00000 19110.00] 1500.00000 19500.00
LIGHT POLE, 42 FT. E.M.H., 10.0 FT. | | |
MAST ARM, TRANSFORMER BASE | | |
0224 807-84814 17.000 EACH | 1600.00000 27200.00] 1571.00000 26707.00] 1600.00000 27200.00
LIGHT POLE, 42 FT. E.M.H., 15.0 FT. I I |
MAST ARM, TRANSFORMER BASE | | |
0225 807-86620 36.000 EACH | 225.00000 8100.00] 215.00000 7740.00] 203.00000 7308.00
LUMINAIRE, ROADWAY, HIGH PRESSURE I I |
SODIUM, 400 WATT I I |
0226 807-86665 48.000 EACH | 575.00000 27600.00] 556.00000 26688.00] 600.00000 28800.00
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | I |
PRESSURE SODIUM I | |
0227 807-86750 6.000 EACH | 635.00000 3810.00] 605.00000 3630.00] 730.00000 4380.00
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | I |
PRESSURE SODIUM, 150 WATT I I |
0228 807-86950 56.000 EACH | 45_00000 2520.00] 4450000 2492.00] 4400000 2464.00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | I |
LOCATION IDENTIFICATION I I |
0229 807-86955 13.000 EACH | 215.00000 2795.00] 209.00000 2717.00] 160.00000 2080.00
CABLE DUCT MARKER I | |
0230 807-87556 2250.000 LFT | 0.65000 1462.50] 0.60000 1350.00] 0.92000 2070.00
WIRE, THW OR TW, NO. 10 COPPER STRANDED | | |
0231 807-95488 1.000 EACH | 155.00000 155.00] 149.00000 149.00] 660.00000 660.00
NEMA 4/5 UNDERPASS OR SIGN CIRCUIT I | |
BREAKER, ENCLOSURE I I |
0233 808-03631 5027.000 LFT | 0.25000 1256.75| 0.38000 1910.26] 0.24000 1206.48
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0234 808-03632 915.000 LFT | 0.25000 228.75] 0.38000 347.70] 0.24000 219.60
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0235 808-04896 601.000 LFT | 0.25000 150.25] 0.38000 228.38] 0.24000 144.24
LINE, EPOXY, BROKEN, YELLOW, 4 IN. | I |
0236 808-74805 72.000 LFT | 9.80000 705.60] 8.00000 576.00] 9.55000 687.60
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0245 808-75998 767.000 EACH | 0.40000 306.80] 18.58000 14250.86] 15.45000 11850.15
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0247 808-05534 8212.000 LFT | 0.40000 3284.80] 0.76000 6241.12] 0.39000 3202.68
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0248 808-03632 28210.000 LFT | 0.25000 7052.50] 0.38000 10719.80] 0.24000 6770.40
| | |

LINE, EPOXY, SOLID, YELLOW, 4 IN.
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0249 808-74811 7857.000 LFT | 0.65000 5107.05] 0.47000 3692.79] 0.58000 4557.06
LINE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0250 808-74807 4.000 EACH | 215.00000 860.00] 135.00000 540.00] 205.00000 820.00
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0251 808-74808 4.000 EACH | 230.00000 920.00] 193.00000 772.00] 222.00000 888.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0252 808-08258 1909.000 LFT | 8.80000 16799.20] 4.00000 7636.00] 8.55000 16321.95
TRANSVERSE MARKINGS , EPOXY, SOLID, I I |
WHITE, 12 IN. I I |
0253 808-06193 3.000 EACH | 260.00000 780.00] 95.00000 285.00] 252.00000 756.00
PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG | I |
WAY RAMP ARROW I I |
0254 808-03631 39431.000 LFT | 0.25000 9857.75| 0.38000 14983.78] 0.24000 9463 .44
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0255 808-74805 126.000 LFT | 9.80000 1234.80] 8.00000 1008.00] 9.55000 1203.30
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I | |
0256 402-07453 500.000 TON | 82.00000 41000.00] 75.00000 37500.00] 9422000 47110.00
HMA FOR TEMPORARY PAVEMENT | | |
0257 801-08401 9748.000 LFT | 8.00000 77984.00] 9.00000 87732.00] 10.18000 99234 .64
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0258 702-51863 289.000 EACH | 25.00000 7225.00] 10.00000 2890.00] 22.00000 6358.00
FIELD DRILLED HOLE IN CONCRETE I I |
0259 303-02051 2700.000 TON | 22.00000 59400.00] 15.50000 41850.00] 26.81000 72387.00
STONE, NO 2 | | |
0260 801-08508 700.000 LFT | 10.00000 7000.00] 31.00000 21700.00] 10.18000 7126.00
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED | | |
0261 202-96151 LUMP | 5000.00000 5000.00] 5000.00000 5000.00]| 9273.28000 9273.28
TRANSPORTATION OF SALVAGEABLE ITEMS I | I
0262 202-02240 11323.000 SYS | 4.00000 45292.00] 7.05000 79827.15] 6.78000 76769.94
PAVEMENT REMOVAL I I |
0263 215-07706 33875.000 TON | 103.00000 3489125.00]| 126.90000 4298737.50] 76.75000 2599906. 25
CHEMICAL MODIFICATION, SOILS, MODIFYING | | |
WET SOIL, LIME I I |
SECTION TOTALS | $  26,986,300.00] $  27,266,000.00] $  29,068,175.98
------------------------------------------ A
CONTRACT TOTALS | $  26,986,300.00] $  27,266,000.00] $  29,068,175.98
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CALL ORDER : 120 CONTRACT ID : IR-29348-A : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 36-2231526 1C ) 1(C )
JWALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
+

SECTION 0001 INTERCHANGE MODIFICATION

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07040 18.000 MOS
FIELD OFFICE, C

0003 105-08520 6.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 108.000 MOS
CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL

CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 108-01614 LUMP
PARTNERING OVERHEAD

0007 109-08441 1.000 DOL
QUALITY ADJUSTMENTS, PCCP
0008 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0009 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0010 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION
0011 201-52370 LUMP

CLEARING RIGHT OF WAY
0012 202-02241
GUARDRAIL, REMOVE

4765.000 LFT

0013 202-02928 3.000 EACH
CATCH BASIN, REMOVE
0014 202-03000 LUMP

HOUSES AND BUILDINGS, REMOVE , EXISTING
MAINTENANCE FACILITY

0020 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS ,
STR. NO. 3

0021 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS ,
STR. NO. 4

| |
| 886670.90000 886670.90]
| |
| 2650.00000 47700.00]
| |
| 250.00000 1500.00]|
| |
| 90.00000 9720.00]
| |
| 1.00000 1.00]
| |
| |
| 7500.00000 7500.00]
| |
| 1.00000 1.00]
| |
| 1.00000 1.00]
| |
| |
| 1.00000 1.00]
| |
| 1477000.00000 1477000.00|
| |
| 145000.00000 145000.00]
| |
| 3.00000 14295.00]
| |
| 850.00000 2550.00]
| |
|  75000.00000 75000.00]
| |
| |
| 25000.00000 25000.00]
| |
| |
| 25000.00000 25000.00]
| |
| |
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ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 36-2231526 | ) 1C )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0022 202-51330 LUMP |  90000.00000 90000.00] |
PRESENT STRUCTURE, REMOVE | | |
0023 202-51368 6.000 SYS | 650.00000 3900.00] |
SLOPEWALL, REMOVE I I |
0024 202-51822 702.000 SYS | 12.00000 8424.00] |
BRIDGE DECK OVERLAY, REMOVE | | |
0025 202-74040 10.000 EACH | 350.00000 3500.00] |
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | | |
0026 202-91385 1.000 EACH | 850.00000 850.00] |
INLET, REMOVE I I |
0027 202-91840 2560.000 LFT | 3.00000 7680.00] |
FENCE, CHAIN LINK, REMOVE I | |
0028 202-95579 3.000 EACH | 350.00000 1050.00] |
SERVICE POINT, REMOVE I I |
0029 202-96133 929.000 LFT | 25.00000 23225.00] |
PIPE, REMOVE I | |
0030 202-99187 9360.000 LFT | 2.00000 18720.00] |
FENCE, FARM FIELD, REMOVE I I |
0031 203-02000 367301.000 CYS | 7.00000 2571107.00] |
EXCAVATION, COMMON I | |
0032 203-02070 83649.000 CYS | 5.25000 439157.25] |
BORROW | | |
0033 204-08415 6.000 EACH | 200.00000 1200.00] |
STAKES, SETTLEMENT I I |
0034 205-06930 15.000 TON | 115.00000 1725.00] |
SPLASHPAD, RIPRAP | | |
0035 205-06931 123.200 TON | 80.00000 9856.00| |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0036 205-06932 1064.000 LFT | 5.25000 5586.00]| |
TEMPORARY CHECK DAM, STRAW BALES | | |
0037 205-06933 4.000 EACH | 80.00000 320.00] |
TEMPORARY DITCH INLET PROTECTION I | |
0038 205-06936 173.000 TON | 50.00000 8650.00]| |
TEMPORARY SEDIMENT TRAP I I |
0039 205-06937 6500.000 LFT | 2.00000 13000.00] |
TEMPORARY SILT FENCE I | |
0040 205-06938 1328.000 LFT | 35.00000 46480.00] |
TEMPORARY SLOPE DRAIN I I |
0041 206-51220 300.000 CYS | 360.00000 108000.00]| |
| | |

EXCAVATION, WET
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ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 4 ) 36-2231526 | ) 1C )
|WALSH CONSTR COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0042 206-51230 1276.000 CYS | 25.00000 31900.00] |

EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0043 207-08263 12265.000 SYS | 6.85000 84015.25] |
SUBGRADE TREATMENT, TYPE IA I I |
0044 207-08267 14544.000 SYS | 5.50000 79992.00] |
SUBGRADE TREATMENT, TYPE I11A | | |
0045 211-02050 5167.000 CYS | 18.00000 93006.00] |
B BORROW I I |
0046 211-06467 330.100 CYS | 40.00000 13204.00] |
AGGREGATE FOR END BENT BACKFILL I I |
0047 211-07454 9549.900 CYS | 26.00000 248297 .40 |
STRUCTURE BACKFILL I | |
0048 213-04324 2.000 CYS | 250.00000 500.00] |
FLOWABLE FILL I I |
0049 213-52830 26.000 CYS | 110.00000 2860.00] |
FLOWABLE MORTAR I | |
0050 214-07202 90.000 SYS | 6.20000 558.00] |
GEOGRID, | I I |
0052 215-07043 120472.000 SYS | 5.09000 613202.48]| |
CHEMICAL MODIFICATION, SOILS , SUBGRADE | | |
TREATMENT | | |
0053 301-07448 77240.000 TON | 13.40000 1035016.00]| |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0054 302-06464 26907.000 CYS | 40.00000 1076280.00] |
SUBBASE FOR PCCP I I |
0055 302-07455 171.500 CYS | 80.00000 13720.00] |
DENSE GRADED SUBBASE | | |
0056 302-08562 31.100 TON | 50.00000 1555_00] |
COARSE AGGREGATE, 8 I I |
0057 303-01180 16799.000 TON | 21.00000 352779.00] |
COMPACTED AGGREGATE, NO. 53 | I |
0058 402-07432 1602.400 TON | 60.00000 96144 _00] |
HMA SURFACE, TYPE A I I |
0059 402-07435 3562.000 TON | 50.00000 178100.00] |
HMA INTERMEDIATE, TYPE A I I |
0060 406-05521 38466.000 SYS | 0.15000 5769.90] |
ASPHALT FOR TACK COAT I I |
0061 501-06266 LUMP |  35000.00000 35000.00] |
I I |

PROFILOGRAPH, PCCP
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CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 36-2231526 | 1C )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0062 501-06321 10790.000 SYS | 38.00000 410020.00] |
QC/QA-PCCP, 10 IN. | | |
0063 501-08194 90509.000 SYS | 4200000 3801378.00]| |
QC/QA-PCCP, 11.5 IN. I I |
0064 503-05240 51623.000 LFT | 9.00000 464607.00] |
D-1 CONTRACTION JOINT | | |
0065 503-05310 396.000 LFT | 130.00000 51480.00] |
TERMINAL JOINT I I |
0066 601-01522 6.000 EACH | 163500000 9810.00]| |
GUARDRAIL TRANSITION TYPE TGB I I |
0067 601-06854 2.000 EACH | 242500000 4850.00]| |
GUARDRAIL, W-BEAM, NESTED I | |
0068 601-08434 1.000 EACH | 630.00000 630.00] |
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 2 I I |
0069 601-94689 9.000 EACH | 2150.00000 19350.00] |
GUARDRAIL END TREATMENT, 0S I I |
0070 601-94690 2.000 EACH | 3835.00000 7670.00] |
GUARDRAIL END TREATMENT, MS I | |
0071 601-99105 1550.000 LFT | 14.80000 22940.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0072 601-99108 300.000 LFT | 22.00000 6600.00] |
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | | |
3 IN. SPACING I I |
0073 602-06729 67.000 EACH | 9.00000 603.00] |
BARRIER DELINEATOR | | |
0074 602-08472 400.000 LFT | 80.00000 32000.00] |
CONCRETE BARRIER, 33 IN. I I |
0075 603-01159 8602.000 LFT | 9.50000 81719.00] |
FENCE, CHAIN LINK, 42 IN. | | |
0076 603-06040 2900.000 LFT | 5_.50000 15950.00] |
FENCE, FARM FIELD, 47 IN. I | |
0077 609-06259 1027.300 SYS | 49.08000 50419.88| |
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. I | |
0078 615-06490 44.000 EACH | 250.00000 11000.00] |
RIGHT OF WAY MARKER I I |
0079 615-06505 5.000 EACH | 600.00000 3000.00] |
I I |

MONUMENT, B
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ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 4 ) 36-2231526 1C ) 1C )
|WALSH CONSTR COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0080 615-06510 6.000 EACH | 600.00000 3600.00] |

MONUMENT, C | | |
0081 615-06515 9.000 EACH | 200.00000 1800.00] |
MONUMENT, D I I |
0082 616-02320 6065.400 SYS | 2.40000 14556.96] |
GEOTEXTILES | | |
0083 616-05688 180.000 TON | 50.00000 9000.00] |
RIPRAP, CLASS 1 I I |
0084 616-06405 750.000 TON | 45_00000 33750.00] |
RIPRAP, REVETMENT I I |
0085 616-06406 22.000 SYS | 56.00000 1232.00] |
RIPRAP, REVETMENT I | |
0086 616-06451 1113.000 TON | 41.00000 45633.00] |
RIPRAP, UNIFORM I I |
0087 616-51367 6.000 SYS | 500.00000 3000.00] |
SLOPEWALL, CONCRETE, 4 IN. I | |
0088 621-06545 34.520 TON | 470.00000 16224.40] |
FERTILIZER I I |
0089 621-06553 11275.000 LBS | 2.65000 29878.75] |
SEED MIXTURE, R I | |
0090 621-06559 9000.000 SYS | 0.38000 3420.00] |
MULCHED SEEDING, R | | |
0091 621-06565 132.600 TON | 275.00000 36465.00] |
MULCHING MATERIAL I I |
0092 621-06567 27.300 KGAL | 1.00000 27.30] |
WATER | | |
0093 621-06574 7565.000 SYS | 3.69000 27914.85] |
SODDING I I |
0094 622-91786 90.000 EACH | 7.50000 675.00] |
SEEDLING | | |
0095 622-98200 4.000 EACH | 32.00000 128.00] |
SIGN, DO NOT DISTURB I | |
0096 701-04732 1427.600 LFT | 35.60000 50822.56] |
PILE SLEEVES I I |
0097 701-51195 2100.000 LFT | 43.00000 90300.00] |
PILE, STEEL H, HP 12 X 53 I | |
0098 701-91792 402.000 EACH | 83.00000 33366.00] |
PILE TIP, STEEL H I I |
0099 701-95780 19924.500 LFT | 4290000 854761.05] |
| | |

PILE, STEEL H, HP 12 X 74
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CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 36-2231526 | ) 1C )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0100 702-51005 1842.800 CYS | 500.00000 921400.00] |
CONCRETE, A, SUBSTRUCTURE | | |
0101 702-51015 443.200 CYS | 300.00000 132960.00]| |
CONCRETE, B, FOOTINGS I | |
0102 702-90915 103.600 CYS | 500.00000 51800.00] |
CONCRETE, A | | |
0103 703-06028 187455.000 LBS | 0.63000 118096.65| |
REINFORCING BARS I I |
0104 703-06029 612328.000 LBS | 0.80000 489862.40] |
REINFORCING BARS, EPOXY COATED I I |
0105 703-51030 20718.000 LBS | 0.63000 13052.34] |
REINFORCING STEEL | | |
0106 703-51032 71221.000 LBS | 0.80000 56976.80] |
REINFORCING STEEL, EPOXY COATED I I |
0107 703-97936 138.000 EACH | 2440000 3367.20] |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | | |
0108 704-04850 290.000 SYS | 150.00000 43500.00] |
CONCRETE MATTRESS, ARTICULATE I I |
0109 704-51002 2202.500 CYS | 550.00000 1211375.00] |
CONCRETE, C, SUPERSTRUCTURE I | I
0110 706-05732 12.000 EACH | 1800.00000 21600.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | | |
0111 706-08496 125.000 SYS | 165.00000 20625.00] |
REINFORCED CONCRETE MOMENT SLAB, 12 IN. | I |
0112 706-51020 179.300 CYS | 650.00000 116545.00] |
CONCRETE, C, RAILING | | |
0113 707-09183 6130.000 LFT | 245.00000 1501850.00]| |
STRUCTURAL MEMBERS, CONCRETE BULB-T I | I
BEAM, 66 IN. X 60 IN. I I |
0114 707-09193 1564.000 SFT | 80.00000 125120.00]| |
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | I |
CB, 12 IN. X 48 IN. I | |
0115 709-51821 LUMP | 120000000 1200.00] |
SURFACE SEAL I I |
0116 709-51821 LUMP |  18700.00000 18700.00] |
SURFACE SEAL , STR. NO. 1 I | |
0117 709-51821 LUMP |  19000.00000 19000.00] |
SURFACE SEAL , STR. NO. 2 I I |
0118 709-51821 LUMP | 600.00000 600.00]| |
SURFACE SEAL , STR. NO. 3 I | |
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CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
| 4 ) 36-2231526 l ) 1C )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0119 709-51821 LUMP | 600.00000 600.00] |
SURFACE SEAL , STR. NO. 4 | | |
0121 710-51870 160.000 SFT | 90.00000 14400.00] |
REPOINTING MASONRY IN STRUCTURES I | |
0122 714-26724 78.000 LFT | 100000000 78000.00] |
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 12 FT. X 4 FT. | I |
0123 714-44240 13.300 CYS | 1900.00000 25270.00] |
CONCRETE, A, STRUCTURES I I |
0124 714-93641 212.000 LFT | 300.00000 63600.00] |
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 4 FT. X 3 FT. I | |
0125 715-02876 1.000 LFT | 45_00000 45.00] |
GRANULAR BACKFILL I I |
0126 715-03172 2.000 EACH | 8730.00000 17460.00] |
TAPPING SLEEVE AND VALVE, 14IN. I | |
0127 715-03177 1.000 EACH | 6700.00000 6700.00] |
GATE VALVE, 14 IN. I I |
0128 715-05019 625.000 LFT | 65.00000 40625_00] |
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0129 715-05048 44132.600 LFT | 3.70000 163290.62| |
PIPE, TYPE 4, CIRCULAR, 6 IN. | | |
0130 715-05053 5272.500 LFT | 13.00000 68542.50] |
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0131 715-05123 161.000 LFT | 45.00000 7245.00] |
PIPE, TYPE 1, CIRCULAR, 24 IN. | | |
0132 715-05128 174.000 LFT | 85.00000 14790.00] |
PIPE, TYPE 1, CIRCULAR, 48 IN. I | |
0133 715-05151 394.000 LFT | 27.00000 10638.00] |
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0134 715-05232 20.000 LFT | 130.00000 2600.00] |
PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9 | | |
SQ.FT. I I I
0135 715-05237 154.000 LFT | 140.00000 21560.00] |
PIPE, TYPE 1, DEFORMED, MIN. AREA 6.4 | I |
SQ. FT. | | |
0136 715-05407 295.000 LFT | 9.43000 2781.85] |
PIPE, END BENT DRAIN, 6 IN. I I |
0137 715-46005 6.000 EACH | 350.00000 2100.00] |
| | |

PIPE END SECTION, 15
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CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 36-2231526 | 1C )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0138 715-46020 8.000 EACH | 410.00000 3280.00] |
PIPE END SECTION, 24 IN. | | |
0139 715-46040 1.000 EACH | 700.00000 700.00] |
PIPE END SECTION, 36 IN. I | |
0140 715-46060 1.000 EACH | 400.00000 400.00] |
PIPE END SECTION, MIN. AREA 2.2 SQ. FT. | | |
0141 715-46095 1.000 EACH | 500.00000 500.00] |
PIPE END SECTION, MIN. AREA 6.4 SQ. FT. | I |
0142 715-90834 2000.000 LFT | 25.00000 50000.00] |
PIPE, DRAINTILE, 12 IN. I I |
0143 715-93919 4694.000 LFT | 50.00000 234700.00] |
WATER MAIN, 14 IN. I | |
0144 715-95868 474.000 LFT | 200.00000 94800.00] |
WATER LINE, STEEL CASING, 36 IN. I I |
0145 716-98960 369.000 LFT | 425.00000 156825.00| |
CASING, STEEL PIPE, JACK AND BORE I | |
0146 718-06528 78.000 EACH | 900.00000 70200.00] |
OUTLET PROTECTOR, 1 I I |
0147 718-06531 4.000 EACH | 1000.00000 4000.00] |
OUTLET PROTECTOR, 3 I | |
0148 718-06532 9500.000 LFT | 0.60000 5700.00] |
VIDEO INSPECTION FOR UNDERDRAINS | | |
0149 718-52610 4759.800 CYS | 35.00000 166593.00]| |
AGGREGATE FOR UNDERDRAINS I I |
0150 718-99153 47679.200 SYS | 2.44000 116337.25] |
GEOTEXTILES FOR UNDERDRAIN | | |
0151 720-09109 2.000 EACH | 4200.00000 8400.00]| |
COMBINATION AIR VALVE AND VAULT I I |
0152 720-45030 3.000 EACH | 190000000 5700.00] |
INLET, E7 | | |
0153 720-45070 2.000 EACH | 3400.00000 6800.00] |
INLET, P12A I | |
0154 720-45141 1.000 EACH | 5000.00000 5000.00] |
INLET, H5, MODIFIED I I |
0155 720-45416 1.000 EACH | 7200.00000 7200.00] |
MANHOLE, E4 I | |
0156 720-95310 2.000 EACH | 3400.00000 6800.00] |
INLET, P12A, MODIFIED I I |
0157 722-51401 20.000 SFT | 400.00000 8000.00]| |
| | |

BRIDGE DECK PATCHING, FULL DEPTH
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CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
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|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0158 722-51842 1178.000 SYS | 85.00000 100130.00] |
BRIDGE DECK OVERLAY | | |
0159 722-51846 6.000 CYS | 330.00000 1980.00] |
BRIDGE DECK OVERLAY, ADDITIONAL I I |
0160 722-51852 500.000 SFT | 60.00000 30000.00] |
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0161 724-51925 271.000 LFT | 87.36000 23674.56] |
STRUCTURAL EXPANSION JOINT, SS I I |
0162 731-93945 10776.000 SFT | 20.00000 215520.00]| |
FACE PANELS, CONCRETE I I |
0163 731-93946 10776.000 SFT | 12.00000 129312.00] |
WALL ERECTION I | |
0164 731-93947 548.000 LFT | 100.00000 54800.00] |
LEVELING PAD, CONCRETE I I |
0165 732-04995 2.000 EACH | 1400 .00000 2800.00] |
LINE STOP I | |
0166 801-03290 6.000 EACH | 750.00000 4500.00] |
CONSTRUCTION SIGN, C I I |
0167 801-04308 7.000 EACH | 500.00000 3500.00] |
ROAD CLOSURE SIGN ASSEMBLY I | |
0168 801-06207 13667.000 LFT | 1.25000 17083.75] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I | |
0169 801-06625 4.000 EACH | 175.00000 700.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0170 801-06640 36.000 EACH | 225.00000 8100.00] |
CONSTRUCTION SIGN, A | | |
0171 801-06645 4.000 EACH | 125.00000 500.00] |
CONSTRUCTION SIGN, B I I |
0172 801-06710 455.000 DAY | 15.00000 6825.00] |
FLASHING ARROW SIGN | I |
0173 801-06775 LUMP | 699155.76000 699155.76| |
MAINTAINING TRAFFIC I I |
0174 801-07024 1.000 EACH | 5800.00000 5800.00]| |
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0175 801-07118 372.000 LFT | 13.00000 4836.00] |
BARRICADE, 111-A I I |
0176 801-07119 108.000 LFT | 18.50000 1998.00] |
BARRICADE, 111-B I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 120 -25
TABULATION OF BIDS
ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 36-2231526 | 1C )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0177 801-08401 10450.000 LFT | 17.60000 183920.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0178 801-09133 5.000 EACH | 5900.00000 29500.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0179 802-02372 8.000 EACH | 24546000 1963.68] |
OVERHEAD SIGN STRUCTURE, INSTALL | | |
0180 802-04893 2.000 EACH | 194 .95000 389.90] |
REFERENCE POST I I |
0181 802-05701 434.000 LFT | 13.13000 5698.42| |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0182 802-05702 560.500 LFT | 11.62000 6513.01] |
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | I |
BASE I I |
0183 802-07059 36.000 EACH | 61.11000 2199.96] |
SIGN, SHEET, AND SUPPORTS, REMOVE I | |
0184 802-07101 2.000 EACH | 13845.46000 27690.92] |
SIGN LIGHTING SYSTEM, TRACK, BOX TRUSS | I |
0185 802-07102 3.000 EACH | 8986.87000 26960.61] |
SIGN LIGHTING SYSTEM, TRACK, CANTILEVER | | |
0186 802-07137 4.000 EACH | 325.25000 1301.00] |
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, VI | | |
0187 802-07138 2.000 EACH | 289.90000 579.80] |
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, IX | | |
0188 802-07151 20.000 EACH | 289.90000 5798.00]| |
WIDE FLANGE SIGN POST SUPPORT I | |
FOUNDATION, VI1 I I |
0189 802-07153 4.000 EACH | 289.90000 1159.60] |
WIDE FLANGE SIGN POST SUPPORT | I |
FOUNDATION, XI I | |
0190 802-07158 3.000 EACH | 3935.35000 11806.05] |
CANTILEVER TRAFFIC SIGN SUPPORT I I |
FOUNDATION, | I I |
0191 802-07275 2.000 EACH | 5657 .58000 11315.16] |
BOX TRUSS SIGN FOUNDATION, V-C I I |
0192 802-07278 2.000 EACH | 5795 .96000 11591.92] |
I I |

BOX TRUSS SIGN FOUNDATION, V-D



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/31/07
PAGE : 120 -26

ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
| 4 ) 36-2231526 | 1C )
|WALSH CONSTR COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0193 802-76015 1923.000 SFT | 15.66000 30114.18] |

SIGN, PANEL , ENCAPSULATED LENS WITH LEGEN | | |
0194 802-76025 14.250 SFT | 16.16000 230.28] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0195 802-76035 688.670 SFT | 16.67000 11480.13] |
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.100 IN. THICKNESS I I |
0196 802-76045 36.000 SFT | 17.17000 618.12] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS I I |
0197 802-76095 4144.000 LBS | 2.63000 10898.72] |
STRUCTURAL STEEL, BREAKAWAY I I |
0198 802-76110 2.000 EACH | 37420.20000 74840.40] |
SPAN OVERHEAD SIGN STRUCTURE, BOX TRUSS | I |
0199 802-76140 3.000 EACH | 24464.65000 73393.95] |
OVERHEAD SIGN STRUCTURE, CANTILEVER I I |
DOUBLE ARM I I |
0200 804-06725 22.000 EACH | 20.00000 440.00] |
DELINEATOR WITH POST, D1, 3 IN. DIA. I | |
AMBER | | |
0201 804-06725 252.000 EACH | 20.00000 5040.00]| |
DELINEATOR WITH POST, D1, 3 IN. DIA. , | | |
WHITE I I |
0202 805-06592 1550.000 LFT | 10.10000 15655.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. | | |
0203 805-08652 3660.000 LFT | 1.01000 3696.60]| |
POLE CIRCUIT CABLE , 3C NO. 10 THWH I I |
STRANDED COPPER I I |
0204 805-86889 3576.000 LFT | 1.41000 5042.16| |
POLE CIRCUIT CABLE, 1C NO. 10 STRANDED | I |
COPPER I | |
0205 805-86898 750.000 LFT | 3.84000 2880.00] |
CONDUIT, STEEL, GALVANIZED, .75 IN. I I |
0206 805-95889 2673.000 LFT | 0.61000 1630.53] |
WIRE, NO. 10 COPPER, 1C , IN CONDUIT | | |
0207 805-96014 11062.000 LFT | 0.61000 6747.82| |
SAW CUT, FULL DEPTH I I |
0208 807-01603 4.000 EACH | 4360.61000 17442 .44 |
| | |

SERVICE POINT, TYPE 11



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 120 -27
TABULATION OF BIDS
ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 36-2231526 1C ) | )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0209 807-02109 14.000 EACH | 1.01000 14.14] |
LUMINAIRE, SIGN, MERCURY VAPOR, WITH | | |
GLARE SHIELD, WITH VANDAL SHIELD, 250 | | |
WATT I I |
0210 807-02191 4.000 EACH | 567.68000 2270.72] |
HANDHOLE, LIGHTING | | |
0211 807-02857 1.000 EACH | 3132.32000 3132.32] |
CIRCUIT BREAKER PANEL I | |
0212 807-03934 29.000 EACH | 293.94000 8524.26| |
LIGHT STRUCTURE, REMOVE I I |
0213 807-04653 36.000 EACH | 934.34000 33636.24] |
LIGHTING FOUNDATION , CONCRETE, WITH I | |
GROUNDING, 36 IN. DIA. I I |
0214 807-04653 8.000 EACH | 5879.80000 47038.40]| |
LIGHTING FOUNDATION , CONCRETE, WITH I I |
GROUNDING, 48 IN. DIA. I | |
0215 807-07580 20515.000 LFT | 6.57000 134783.55| |
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | I |
TRENCH, 4 1/C I | |
0216 807-08214 302.000 LFT | 10.61000 3204.22] |
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRIC | | |
0217 807-82001 2.000 EACH | 1.01000 2.02| |
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 2 | I |
LUMINAIRES I I |
0218 807-82003 2.000 EACH | 1.01000 2.02| |
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 | | |
LUMINARIES I I |
0219 807-82016 3.000 EACH | 1.01000 3.03] |
SIGN CIRCUIT INSTALLATION, CANTILEVER, | | |
2 LUMINAIRES | I |
0220 807-82480 8.000 EACH |  22905.05000 183240.40] |
LIGHT POLE, HIGH MAST, 135 FT. E.M_H. | I |
0221 807-84752 5.000 EACH | 1377.78000 6888.90] |
LIGHT POLE, 40 FT. E.M.H., 10.0 FT. I I |
MAST ARM, TRANSFORMER BASE I | |
0222 807-84762 1.000 EACH | 1455 56000 145556 |
LIGHT POLE, 40 FT. E.M.H., 15.0 FT. I I |
I I |

MAST ARM, TRANSFORMER BASE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/31/07
PAGE : 120 -28

ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 4 ) 36-2231526 | ) 1C )
|WALSH CONSTR COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0223 807-84804 13.000 EACH | 1484 85000 19303.05] |

LIGHT POLE, 42 FT. E.M.H., 10.0 FT. | | |
MAST ARM, TRANSFORMER BASE | | |
0224 807-84814 17.000 EACH | 1586.87000 26976.79] |
LIGHT POLE, 42 FT. E.M.H., 15.0 FT. I I |
MAST ARM, TRANSFORMER BASE | | |
0225 807-86620 36.000 EACH | 217.17000 7818.12| |
LUMINAIRE, ROADWAY, HIGH PRESSURE I I |
SODIUM, 400 WATT I I |
0226 807-86665 48.000 EACH | 561.62000 26957.76] |
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | I |
PRESSURE SODIUM I | |
0227 807-86750 6.000 EACH | 611.11000 3666.66| |
LUMINAIRE UNDERPASS, WALL MOUNTED, HIGH | I |
PRESSURE SODIUM, 150 WATT I I |
0228 807-86950 56.000 EACH | 4495000 2517.20] |
SIGN, UNDERPASS, AND ROADWAY LIGHTING | I |
LOCATION IDENTIFICATION I I |
0229 807-86955 13.000 EACH | 211.11000 2744 .43 |
CABLE DUCT MARKER I | |
0230 807-87556 2250.000 LFT | 0.61000 1372.50] |
WIRE, THW OR TW, NO. 10 COPPER STRANDED | | |
0231 807-95488 1.000 EACH | 150.51000 150.51] |
NEMA 4/5 UNDERPASS OR SIGN CIRCUIT I | |
BREAKER, ENCLOSURE I I |
0233 808-03631 5027.000 LFT | 0.39000 1960.53] |
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0234 808-03632 915.000 LFT | 0.39000 356.85] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0235 808-04896 601.000 LFT | 0.39000 234.39] |
LINE, EPOXY, BROKEN, YELLOW, 4 IN. | I |
0236 808-74805 72.000 LFT | 8.19000 589.68] |
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0245 808-75998 767.000 EACH | 19.02000 14588.34]| |
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0247 808-05534 8212.000 LFT | 0.78000 640536 |
LINE, EPOXY, SOLID, WHITE, 8 IN. I I |
0248 808-03632 28210.000 LFT | 0.39000 11001.90] |
| | |

LINE, EPOXY, SOLID, YELLOW, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 120 -29
TABULATION OF BIDS
ROUTE : 74
CALL ORDER  : 120 CONTRACT ID : IR-29348-A COUNTIES : DECATUR
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 36-2231526 | 1C )
|WALSH CONSTR COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0249 808-74811 7857.000 LFT | 0.48000 3771.36] |
LINE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0250 808-74807 4.000 EACH | 138.21000 552.84] |
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0251 808-74808 4.000 EACH | 197 .58000 790.32] |
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) | | |
0252 808-08258 1909.000 LFT | 4.09000 7807.81] |
TRANSVERSE MARKINGS , EPOXY, SOLID, I I |
WHITE, 12 IN. I I |
0253 808-06193 3.000 EACH | 97.26000 291.78] |
PAVEMENT MESSAGE MARKINGS, EPOXY, WRONG | I |
WAY RAMP ARROW I I |
0254 808-03631 39431.000 LFT | 0.39000 15378.09] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0255 808-74805 126.000 LFT | 8.19000 1031.94] |
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I | |
0256 402-07453 500.000 TON | 75.00000 37500.00] |
HMA FOR TEMPORARY PAVEMENT | | |
0257 801-08401 9748.000 LFT | 1448000 141151.04] |
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0258 702-51863 289.000 EACH | 15.00000 4335.00] |
FIELD DRILLED HOLE IN CONCRETE I I |
0259 303-02051 2700.000 TON | 15.00000 40500.00] |
STONE, NO 2 | | |
0260 801-08508 700.000 LFT | 22.00000 15400.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED | | |
0261 202-96151 LUMP | 2.00000 2.00] |
TRANSPORTATION OF SALVAGEABLE ITEMS I I |
0262 202-02240 11323.000 SYS | 10.00000 113230.00] |
PAVEMENT REMOVAL I I |
0263 215-07706 33875.000 TON | 120.00000 4065000.00| |
CHEMICAL MODIFICATION, SOILS, MODIFYING | | |
WET SOIL, LIME I I |
SECTION TOTALS | $  29,549,000.00] | $
------------------------------------------ A
CONTRACT TOTALS | $  29,549,000.00] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 150 -1
VENDOR RANKING
CALL ORDER : 150 CONTRACT ID : IR-29723-A COUNTIES : ST. JOSEPH
LETTING DATE : 07/11/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 10/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : Rural - Old Code PROJECT(S) : 0710253
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1067077 RITSCHARD BROTHERS $ 140,017.80 100.0000%
2 35-1185040 NIBLOCK EXCAVATING INC $ 159,545.00 113.9462%
35-1817574 YARDBERRY LANDSCAPE IRREGULAR

35-2103617 BRYAN™S HAULING & EXCAVATING IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 150 -2
TABULATION OF BIDS
ROUTE : SR 331
CALL ORDER : 150 CONTRACT ID : IR-29723-A COUNTIES : ST. JOSEPH
LETTING DATE : 07/11/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1067077 IC 2 ) 35-1185040 | )
IRITSCHARD BROTHERS INIBLOCK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 110-01001 LUMP | 3539.00000 3539.00] 5000.00000 5000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0002 202-03000 LUMP |  12692.00000 12692.00]  21000.00000 21000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 36 I I |
0003 202-03000 LUMP |  13759.00000 13759.00]  17000.00000 17000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 55 I I |
0004 202-03000 LUMP | 5163.00000 5163.00]  13000.00000 13000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 60 I I |
0005 202-03000 LUMP | 943600000 9436.00|  14500.00000 14500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 61 I I |
0006 202-03000 LUMP | 5862 .00000 5862.00|  11000.00000 11000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 62 I | |
0007 202-03000 LUMP |  16510.00000 16510.00]  11000.00000 11000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 63 | | |
0008 202-03000 LUMP |  11211.00000 11211.00]  14500.00000 14500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 66 | | |
0009 202-03000 LUMP |  11606.00000 11606.00]  15500.00000 15500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 67 I I |
0010 202-03000 LUMP | 7021.00000 7021.00]  13500.00000 13500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 80 I I |
0011 202-03135 1232.000 SFT | 5.40000 6652.80] 3.75000 4620.00]
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE , PARCEL NO. 60, 63, 66, 67 I I |
0012 205-06937 12000.000 LFT | 1.91000 22920.00] 1.30000 15600.00]
TEMPORARY SILT FENCE I I |
0013 621-06560 4500.000 SYS | 2.92000 13140.00] 0.65000 2925.00]
I I |

MULCHED SEEDING, U



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 150 -3
TABULATION OF BIDS
ROUTE : SR 331
CALL ORDER : 150 CONTRACT ID : IR-29723-A COUNTIES : ST. JOSEPH
LETTING DATE : 07/11/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1067077 IC 2 ) 35-1185040 1C )
IRITSCHARD BROTHERS INIBLOCK EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
0014 621-01004 1.000 EACH | 506.00000 506.00] 400.00000 400.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
SECTION TOTALS I $ 140,017.80] $ 159,545.00] $
------------------------------------------ A
|

CONTRACT TOTALS $ 140,017.80] $ 159,545.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
170 CONTRACT ID : R -28127-C

07/11/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 12/31/07 COMPLETION DATE

COUNTIES : JACKSON

PROJECT(S) : 9

936021

625,000.00
629,034.57
638,710.00

DATE
PAGE

07/31/07
170 -1

% OVER
LOW BID

100.0000%
100.6455%
102.1936%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1297213 ROYALTY HOLDINGS, INC. AND SUBSIDERIES
2 35-1801998 CLR, INC.
3 35-1843846 MAXWELL, JOHN L. INC.
4 54-1342714 TRI COUNTY BUILDERS CO

644,163.00

103.0661%



PLANT, DECIDUOUS TREE, SINGLE-STEM,

OVER 2 TO 2.5 IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 170 -2
TABULATION OF BIDS
ROUTE : 11
CALL ORDER : 170 CONTRACT ID : R -28127-C COUNTIES : JACKSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1297213 IC 2 ) 35-1801998 IC 3 ) 35-1843846
|ROYALTY HOLDINGS, INC. AND S |CLR, INC. IMAXWELL, JOHN L. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ENHANCEMENT, RAILROAD DEPOT REHABILITATION
| | |
0001 105-06845 LUMP | 0.00000 0.00] 3200.00000 3200.00] 3000.00000 3000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 0.00000 0.00] 500.00000 6000.00]| 50.00000 600.00
FIELD OFFICE, B | I |
0003 110-01001 LUMP | 724500000 7245.00]  31400.00000 31400.00] 6900.00000 6900.00
MOBILIZATION AND DEMOBILIZATION I I |
0004 201-01015 LUMP | 2205.00000 2205.00]  18000.00000 18000.00] 2100.00000 2100.00
CLEARING AND GRUBBING I I |
0005 203-02000 910.000 CYS | 18.90000 17199.00] 41.00000 37310.00] 18.00000 16380.00
EXCAVATION, COMMON I I |
0006 205-07802 4.000 MOS | 735.00000 2940.00] 1500.00000 6000.00]| 700.00000 2800.00
EROSION CONTROL I I |
0007 301-07448 666.000 TON | 20.07000 13366.62] 22.00000 14652.00] 19.50000 12987.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0008 303-90933 240.000 SYS | 4200000 10080.00] 22.00000 5280.00]| 6.00000 1440.00
STONE, RIVERSIDE, 1 IN. TO 3 IN. I | |
0009 402-07433 135.000 TON | 99.75000 13466.25] 105.00000 14175.00] 95.00000 12825.00
HMA SURFACE, TYPE B | | |
0010 402-07438 372.000 TON | 75.60000 28123.20] 72.00000 26784.00] 72.00000 26784.00
HMA INTERMEDIATE, TYPE B | | |
0011 604-90256 23.000 SYS | 53.52000 1230.96] 85.00000 1955.00] 51.00000 1173.00
SIDEWALK, CONCRETE, 6 IN. I I |
0012 604-91531 160.000 SYS | 4410000 7056.00] 70.00000 11200.00] 42.00000 6720.00
SIDEWALK, CONCRETE, 4 IN. | | |
0013 605-06120 300.000 LFT | 21.00000 6300.00] 22.00000 6600.00] 20.00000 6000.00
CURB, CONCRETE I I |
0014 615-06496 12.000 EACH | 92.41000 1108.92| 98.00000 1176.00] 40.00000 480.00
PARKING BARRIER | I |
0015 621-06560 4840.000 SYS | 1.34000 6485_60] 0.42000 2032.80] 0.40000 1936.00
MULCHED SEEDING, U I I |
0016 621-06570 1250.000 CYS | 20.47000 25587.50] 12.00000 15000.00] 8.00000 10000.00
TOP SOIL I I |
0017 621-98038 12.000 CYS | 45_00000 540.00] 85.00000 1020.00] 50.00000 600.00
MULCH, HARDWOOD SHREDDED BARK I I |
0018 622-05650 9.000 EACH | 459.00000 4131.00] 387.00000 3483.00] 345.00000 3105.00
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 170 -3
TABULATION OF BIDS
ROUTE : 11
CALL ORDER : 170 CONTRACT ID : R -28127-C COUNTIES : JACKSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1297213 2 ) 35-1801998 | 3 ) 35-1843846
|ROYALTY HOLDINGS, INC. AND S |CLR, INC. IMAXWELL, JOHN L. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 707-99085 1.000 EACH | 2500.00000 2500.00] 2500.00000 2500.00] 2000.00000 2000.00
FLAG POLE | | |
0020 711-03973 LUMP | 283224.30000 283224.30|] 301950.00000 301950.00] 355947 .00000 355947.00
BUILDING ARCHITECTURAL I I |
0021 711-98751 LUMP |  29048.00000 29048.00]  52000.00000 52000.00]  47000.00000 47000.00
BUILDING, MECHANICAL | | |
0022 715-01902 150.000 LFT | 12.07000 1810.50] 12.75000 1912.50] 6.00000 900.00
WATER SERVICE LINE, 2 IN. I | |
0023 715-05408 255.000 LFT | 23.09000 5887.95] 2450000 6247.50] 22.00000 5610.00
PIPE, SANITARY SEWER, 8 IN. I I |
0024 715-41045 50.000 LFT | 26.24000 1312.00] 25.00000 1250.00] 25.00000 1250.00
PIPE, REINFORCED CONCRETE, 12 IN. I | |
0025 720-45030 1.000 EACH | 955.00000 955.00] 1000.00000 1000.00] 910.00000 910.00
INLET, E7 I I |
0026 720-45410 1.000 EACH | 2625_00000 2625_00] 2785.00000 2785.00] 2500.00000 2500.00
MANHOLE, C4 I | |
0027 729-51875 605.000 SFT | 5.04000 3049.20] 5.35000 3236.75] 4.80000 2904.00
CONCRETE, A, PATCHING I I |
0028 732-01913 1.000 EACH | 683.00000 683.00] 725.00000 725.00] 650.00000 650.00
CLEANOUT, PVC, 4 IN. I | |
0029 732-05075 1.000 EACH | 4672.00000 4672.00] 5000.00000 5000.00]| 4450.00000 4450.00
CONNECT TO EXISTING MANHOLE | | |
0030 732-91742 1.000 EACH | 299800000 2998.00] 400.00000 400.00] 2855.00000 2855.00
FIRE HYDRANT I I |
0031 802-03896 5.000 EACH | 100.00000 500.00] 550.00000 2750.00] 500.00000 2500.00
BOLLARD PIPE | | |
0032 802-05701 14.000 LFT | 100.00000 1400.00] 15.60000 218.40] 100.00000 1400.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0033 802-76025 3.000 SFT | 1500.00000 4500.00]| 43_68000 131.04] 150.00000 450.00
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.080 IN. THICKNESS I I |
0034 807-03694 LUMP | 125000.00000 125000.00]  41500.00000 41500.00]  90000.00000 90000.00
BUILDING ELECTRICAL I I |
0035 808-06713 518.000 LFT | 15.00000 7770.00] 0.31000 160.58] 3.00000 155400
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
SECTION TOTALS I $ 625,000.00]| $ 629,034.57] $ 638,710.00
—————————————————————————————————————————— S
CONTRACT TOTALS | $ 625,000.00] $ 629,034.57] $ 638,710.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 170 -4
TABULATION OF BIDS

PLANT, DECIDUOUS TREE, SINGLE STEM,
OVER 2 TO 2.5 IN.

ROUTE : 11
CALL ORDER : 170 CONTRACT ID : R -28127-C COUNTIES : JACKSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 4 ) 54-1342714 1C ) 1C )
ITRI COUNTY BUILDERS CO | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ENHANCEMENT, RAILROAD DEPOT REHABILITATION

| | |

0001 105-06845 LUMP | 2996 .00000 2996.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 202975000 24357.00] |
FIELD OFFICE, B | | |
0003 110-01001 LUMP |  33767.00000 33767.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0004 201-01015 LUMP | 575.00000 575.00] |
CLEARING AND GRUBBING I I |
0005 203-02000 910.000 CYS | 15.01000 13659.10] |
EXCAVATION, COMMON I | |
0006 205-07802 4.000 MOS | 1006 . 25000 4025.00]| |
EROSION CONTROL I I |
0007 301-07448 666.000 TON | 23.93000 15937.38] |
COMPACTED AGGREGATE, NO. 53, BASE I | |
0008 303-90933 240.000 SYS | 18.52000 4444 80| |
STONE, RIVERSIDE, 1 IN. TO 3 IN. I I |
0009 402-07433 135.000 TON | 70.57000 9526.95| |
HMA SURFACE, TYPE B I | |
0010 402-07438 372.000 TON | 57.25000 21297.00] |
HMA INTERMEDIATE, TYPE B | | |
0011 604-90256 23.000 SYS | 78.20000 1798.60] |
SIDEWALK, CONCRETE, 6 IN. I I |
0012 604-91531 160.000 SYS | 51.75000 8280.00] |
SIDEWALK, CONCRETE, 4 IN. | | |
0013 605-06120 300.000 LFT | 31.05000 9315.00]| |
CURB, CONCRETE I I |
0014 615-06496 12.000 EACH | 5520000 662.40] |
PARKING BARRIER | | |
0015 621-06560 4840.000 SYS | 0.41000 1984_40] |
MULCHED SEEDING, U I I |
0016 621-06570 1250.000 CYS | 20.70000 25875.00] |
TOP SOIL I I |
0017 621-98038 12.000 CYS | 53.50000 642.00]| |
MULCH, HARDWOOD SHREDDED BARK I | |

0018 622-05650 9.000 EACH | 353.10000 3177.90] |

| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 170 -5
TABULATION OF BIDS

ROUTE : 11
CALL ORDER : 170 CONTRACT ID : R -28127-C COUNTIES : JACKSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 54-1342714 1C ) 1C )
ITRI COUNTY BUILDERS CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 707-99085 1.000 EACH | 1561.00000 1561.00] |
FLAG POLE | | |
0020 711-03973 LUMP | 241524.00000 24152400 |
BUILDING ARCHITECTURAL I I |
0021 711-98751 LUMP |  66768.00000 66768.00] |
BUILDING, MECHANICAL | | |
0022 715-01902 150.000 LFT | 44 _85000 6727.50] |
WATER SERVICE LINE, 2 IN. I | |
0023 715-05408 255.000 LFT | 56.18000 14325.90] |
PIPE, SANITARY SEWER, 8 IN. I I |
0024 715-41045 50.000 LFT | 4218000 2109.00] |
PIPE, REINFORCED CONCRETE, 12 IN. I | |
0025 720-45030 1.000 EACH | 1124 .00000 1124.00] |
INLET, E7 I I |
0026 720-45410 1.000 EACH | 2312.00000 2312.00] |
MANHOLE, C4 I | |
0027 729-51875 605.000 SFT | 13.67000 8270.35] |
CONCRETE, A, PATCHING I I |
0028 732-01913 1.000 EACH | 301.00000 301.00] |
CLEANOUT, PVC, 4 IN. I | |
0029 732-05075 1.000 EACH | 536.00000 536.00] |
CONNECT TO EXISTING MANHOLE | | |
0030 732-91742 1.000 EACH | 1921.00000 1921.00] |
FIRE HYDRANT I I |
0031 802-03896 5.000 EACH | 410.55000 2052.75] |
BOLLARD PIPE | | |
0032 802-05701 14.000 LFT | 15.00000 210.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0033 802-76025 3.000 SFT | 112.35000 337.05] |
SIGN, SHEET, ENCAPSULATED LENS WITH | I |
LEGEND, 0.080 IN. THICKNESS I I |
0034 807-03694 LUMP | 111400.32000 111400.32] |
BUILDING ELECTRICAL I I |
0035 808-06713 518.000 LFT | 0.70000 362.60] |
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
SECTION TOTALS I $ 644,163.00]| $ | $
—————————————————————————————————————————— S
|

CONTRACT TOTALS




CALL ORDER
LETTING DATE

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

200 CONTRACT ID : R -29432-A
07/11/07 10:00 AM DISTRICT : 65

CONTRACT TIME : 11/30/07 COMPLETION DATE
Rural - Old Code

COUNTIES : JOHNSON

PROJECT(S) : 0401026

DATE
PAGE

07/31/07
200 -1

RANK

VENDOR NO./NAME

% OVER
LOW BID

[y

QOVWoO~NOULAWNE

35-1917625
90-0177865
35-1151771
35-1139301
35-0918397
35-1538134
35-1549010
35-1673827
31-1323837
35-1310611

MILESTONE CONTRACTORS, L.P.
HIS CONSTRUCTORS LLC

CALUMET ASPHALT PAVING CO. INC
E & B PAVING INC

RIETH RILEY CONSTRUCTION
RARIDEN ENTERPRISE, INC
MCALISTER EXCAVATING CO, INC
HENDERSON, H.E., INC.

SUNESIS CONSTRUCTION COMPANY
DUNCAN ROBERTSON INC

R R R

593,000.00
654,180.00
686,526.60
709,600.00
719,098.07
723,027.06
740,688.48
757,987.58
792,529.08
1,037,062.70

100.0000%
110.3170%
115.7718%
119.6627%
121.2644%
121.9270%
124.9053%
127.8225%
133.6474%
174.8841%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : CR 200 EAST

DATE :
PAGE :

07/31/07
200 -2

CALL ORDER  : 200 CONTRACT ID : R -29432-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
2 ) 90-0177865 IC 3 ) 35-1151771

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 NEW ROAD CONSTRUCTION

0001 105-06845
CONSTRUCTION ENGINEERING
0002 105-07039 6.000
FIELD OFFICE, B
0003 110-01001
MOBILIZATION AND DEMOBILIZATION
0004 201-52370
CLEARING RIGHT OF WAY

0005 203-02000 9944.000
EXCAVATION, COMMON

0006 203-02070 663.000
BORROW

0007 205-06931 151.000

LUMP

MOS

LUMP

LUMP

CYS

CYSs

TON

TEMPORARY CHECK DAM, REVETMENT RIPRAP

0008 205-06933 2.000
TEMPORARY DITCH INLET PROTECTION
0009 207-08264 11673.000

SUBGRADE TREATMENT, TYPE 11

0010 211-02050 50.000
B BORROW

0011 211-07454 360.500
STRUCTURE BACKFILL

0012 301-07448 76.000
COMPACTED AGGREGATE, NO. 53, BASE

0013 306-08043 251.000
MILLING, TRANSITION

0014 401-07320 764 .000

QC/QA-HMA, 1, 64, SURFACE, 9.5 mm
0015 401-07389 1249.000

QC/QA-HMA, 1, 64, INTERMEDIATE, 19.

0016 401-07422 2523.000
QC/QA-HMA, 1, 64, BASE, 19.0 mm
0017 401-08333 1538.000

EACH
SYS
CYS
CYS
TON
SYS
TON
TON
0 mm

TON

TON

QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0

mm
0018 406-05520 6.940
ASPHALT FOR TACK COAT

TON

|
|
I
|
+

( 1 ) 35-1917625
MILESTONE CONTRACTORS, L.P.

UNIT PRICE
____________________________ R

9400.

2200.

28000.

10000.

14.

38.

140.

13.

15.

18.

48.

42.

41.

51.

300.

00000

00000

00000

00000

.25000

00000

00000

00000

-15000

00000

00000

50000

-50000

00000

00000

50000

75000

00000

IS CONSTRUCTORS LLC

| CALUMET ASPHALT PAVING CO.

AMOUNT]| UNIT PRICE AMOUNT:
9400.00I 15275.00000 15275.00=
13200.00I 1500.00000 9000.00:
28000.00I 30000.00000 30000.00:
10000.00I 11996.74000 11996.74:
42262.00I 7.75000 77066.00:
9282.00I 10.25000 6795.75:
5738.00I 30.00000 4530.00:
280.00I 115.00000 230.00:
36769.95I 3.40000 39688.20:
650.00I 20.00000 1000.00:
5407.50I 12.00000 4326.00:
1406.00I 18.50000 1406.00:
2384.50I 14.25000 3576.75:
36672.00I 52.00000 39728.00:
52458.00I 46.00000 57454.00:
104704.50I 46.00000 116058.00:
79591.50I 57.00000 87666.00:
I |
2082.00! 334.00000 2317.96i

100.

18.

12.

20.

52.

43.

43.

50.

300.

UNIT PRICE

-00000

.00000

-00000

.00000

-00000

.00000

-00000

00000

-50000

00000

00000

00000

-00000

00000

00000

00000

00000

00000

AMOUN

9000.

10800.

25000.

7000.

149160.

8619.

3624.

200.

40855.

900.

4326.

1520.

1757.

39728.

53707.

108489.

76900.

2082.

T

00

00

00

00

00

00

00

00

50

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 200 -3
TABULATION OF BIDS
ROUTE : CR 200 EAST
CALL ORDER  : 200 CONTRACT ID : R -29432-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 l 2 ) 90-0177865 IC 3 ) 35-1151771
IMILESTONE CONTRACTORS, L.P. |HIS CONSTRUCTORS LLC | CALUMET ASPHALT PAVING CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 610-07486 38.000 TON | 88.00000 3344.00] 98.00000 3724.00] 90.00000 3420.00
HMA FOR APPROACHES, TYPE A | | |
0020 616-02320 66.000 SYS | 1.10000 72.60] 2.20000 145.20] 4.50000 297.00
GEOTEXTILES I I |
0021 616-06405 38.000 TON | 34.00000 1292.00] 25.00000 950.00] 28.00000 1064.00
RIPRAP, REVETMENT | | |
0022 621-01004 1.000 EACH | 52500000 525.00]| 135.00000 135.00] 400.00000 400.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0023 621-06545 2.000 TON | 575.00000 1150.00] 910.00000 1820.00] 360.00000 720.00
FERTILIZER I I |
0024 621-06553 800.000 LBS | 3.15000 2520.00] 3.50000 2800.00] 2.70000 2160.00
SEED MIXTURE, R I I |
0025 621-06565 10.000 TON | 360.00000 3600.00] 41400000 4140.00] 330.00000 3300.00
MULCHING MATERIAL I I |
0026 715-05019 64.000 LFT | 53.00000 3392.00] 49.00000 3136.00] 60.00000 3840.00
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0027 715-05048 6085.000 LFT | 2.90000 17646.50] 3.10000 18863.50] 2.80000 17038.00
PIPE, TYPE 4, CIRCULAR, 6 IN. I | |
0028 715-05049 100.000 LFT | 20.50000 2050.00] 10.00000 1000.00] 12.50000 1250.00
PIPE, TYPE 4, CIRCULAR, 8 IN. | | |
0029 715-05051 100.000 LFT | 21.50000 2150.00] 14.00000 1400.00] 14.00000 1400.00
PIPE, TYPE 4, CIRCULAR, 10 IN. | | |
0030 715-05052 100.000 LFT | 22.50000 2250.00] 17.00000 1700.00] 15.00000 1500.00
PIPE, TYPE 4, CIRCULAR, 12 IN. I I |
0031 715-05053 588.000 LFT | 18.25000 10731.00] 19.00000 11172.00] 17.45000 10260.60
PIPE, UNDERDRAIN OUTLET, 6 IN. | | |
0032 715-05156 886.000 LFT | 4200000 37212.00] 36.00000 31896.00] 4400000 38984.00
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0033 715-05169 48.000 LFT | 31.50000 1512.00] 34.00000 1632.00] 35.00000 1680.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | I |
0034 715-46005 2.000 EACH | 425.00000 850.00] 650.00000 1300.00] 550.00000 1100.00
PIPE END SECTION, 15 IN. I I |
0035 715-46030 2.000 EACH | 700.00000 1400.00] 875.00000 1750.00] 775.00000 1550.00
PIPE END SECTION, 30 IN. I I |
0036 715-46040 2.000 EACH | 1050.00000 2100.00] 1100.00000 2200.00] 1070.00000 2140.00
PIPE END SECTION, 36 IN. I I |
0037 718-06531 17.000 EACH | 525.00000 8925.00]| 555.00000 9435.00]| 500.00000 8500.00
I I |

OUTLET PROTECT

OR, 3



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 200 -4
TABULATION OF BIDS
ROUTE : CR 200 EAST
CALL ORDER  : 200 CONTRACT ID : R -29432-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 l 2 ) 90-0177865 IC 3 ) 35-1151771
IMILESTONE CONTRACTORS, L.P. |HIS CONSTRUCTORS LLC | CALUMET ASPHALT PAVING CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 718-06532 3000.000 LFT | 1.10000 3300.00] 0.80000 2400.00] 0.75000 2250.00
VIDEO INSPECTION FOR UNDERDRAINS | | |
0039 718-52610 549.000 CYS | 34_50000 18940.50] 36.00000 19764.00] 33.00000 18117.00
AGGREGATE FOR UNDERDRAINS I I |
0040 718-99153 4166.000 SYS | 1.85000 7707.10] 1.90000 7915.40] 1.75000 7290.50
GEOTEXTILES FOR UNDERDRAIN | | |
0041 720-45040 1.000 EACH | 2500.00000 2500.00] 1700.00000 1700.00] 2000.00000 2000.00
INLET, G7 I I |
0042 720-45415 1.000 EACH | 4400.00000 4400.00] 3600.00000 3600.00] 2700.00000 2700.00
MANHOLE, D4 I I |
0043 801-04308 2.000 EACH | 185.00000 370.00] 190.00000 380.00] 175.00000 350.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0044 801-06625 20.000 EACH | 75.00000 1500.00] 80.00000 1600.00] 72.00000 1440.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0045 801-06640 10.000 EACH | 100.00000 1000.00] 105.00000 1050.00] 95_00000 950.00
CONSTRUCTION SIGN, A I | |
0046 801-06645 5.000 EACH | 5.25000 26.25] 5.50000 27.50] 5.00000 25.00
CONSTRUCTION SIGN, B I I |
0047 801-06775 LUMP | 4562 .60000 4562 .60 2500.00000 2500.00] 1700.00000 1700.00
MAINTAINING TRAFFIC I | |
0048 801-07119 48.000 LFT | 12.50000 600.00]| 13.00000 624.00] 12.00000 576.00
BARRICADE, 111-B | | |
0049 802-05701 9.500 LFT | 23.00000 218.50] 2400000 228.00] 22.00000 209.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0050 802-76035 9.000 SFT | 21.00000 189.00] 22.00000 198.00] 20.00000 180.00
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS I | |
0051 808-06713 6400.000 LFT | 0.24000 1536.00] 0.25000 1600.00] 0.23000 1472.00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0052 808-75240 800.000 LFT | 1.55000 1240.00] 1.60000 1280.00] 1.48000 1184 .00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0053 801-03290 4.000 EACH | 475.00000 1900.00] 500.00000 2000.00] 453.00000 1812.00
CONSTRUCTION SIGN, C I I |
SECTION TOTALS I $ 593,000.00] $ 654,180.00] $ 686,526.60
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 593,000.00] $ 654,180.00] $ 686,526.60




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 200 -5
TABULATION OF BIDS
ROUTE : CR 200 EAST
CALL ORDER  : 200 CONTRACT ID : R -29432-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1139301 l 5 ) 35-0918397 IC 6 ) 35-1538134
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IRARIDEN ENTERPRISE, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP | 9300.00000 9300.00]  10000.00000 10000.00]  12240.00000 12240.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 2850.00000 17100.00] 2350.00000 14100.00] 2415.31000 14491 .86
FIELD OFFICE, B | | |
0003 110-01001 LUMP |  35500.00000 35500.00]  25000.00000 25000.00] 20182.53000 20182.53
MOBILIZATION AND DEMOBILIZATION I | |
0004 201-52370 LUMP | 3000.00000 3000.00] 500.00000 500.00] 7076.63000 7076.63
CLEARING RIGHT OF WAY I I |
0005 203-02000 9944.000 CYS | 12.20000 121316.80] 1470000 146176.80]| 11.20000 111372.80
EXCAVATION, COMMON I | |
0006 203-02070 663.000 CYS | 6.00000 3978.00] 15.94000 10568.22] 9.62000 6378.06
BORROW I I |
0007 205-06931 151.000 TON | 30.00000 4530.00] 4600000 6946.00] 67.16000 10141.16
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0008 205-06933 2.000 EACH | 100.00000 200.00] 110.00000 220.00] 137.44000 274.88
TEMPORARY DITCH INLET PROTECTION I I |
0009 207-08264 11673.000 SYS | 3.60000 42022.80] 3.25000 37937.25] 3.66000 42723.18
SUBGRADE TREATMENT, TYPE 11 I | |
0010 211-02050 50.000 CYS | 30.00000 1500.00] 15.50000 775.00] 33.77000 1688.50
B BORROW | | |
0011 211-07454 360.500 CYS | 30.00000 10815.00] 1400000 5047.00] 35.91000 12945 _56
STRUCTURE BACKFILL I I |
0012 301-07448 76.000 TON | 32.00000 2432.00] 40.00000 3040.00] 31.24000 2374.24
COMPACTED AGGREGATE, NO. 53, BASE | | |
0013 306-08043 251.000 SYS | 11.25000 2823_75| 9.00000 2259.00] 8.11000 2035.61
MILLING, TRANSITION I I |
0014 401-07320 764.000 TON | 57.50000 43930.00] 53.00000 40492 .00 52.28000 39941.92
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | | |
0015 401-07389 1249.000 TON | 45_00000 56205.00] 4600000 57454 _00] 50.49000 63062.01
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | | |
0016 401-07422 2523.000 TON | 4525000 114165.75] 4600000 116058.00] 47.69000 120321.87
QC/QA-HMA, 1, 64, BASE, 19.0 mm I I |
0017 401-08333 1538.000 TON | 4600000 70748.00] 52_75000 81129.50] 50.49000 77653 .62
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0018 406-05520 6.940 TON | 355.00000 2463.70] 320.00000 2220.80] 280.50000 1946.67
I I |

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 200 -6
TABULATION OF BIDS
ROUTE : CR 200 EAST
CALL ORDER  : 200 CONTRACT ID : R -29432-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1139301 l ) 35-0918397 | 6 ) 35-1538134
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IRARIDEN ENTERPRISE, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 610-07486 38.000 TON | 165.00000 6270.00] 105.00000 3990.00] 130.56000 4961.28
HMA FOR APPROACHES, TYPE A | | |
0020 616-02320 66.000 SYS | 4.50000 297.00] 2.50000 165.00] 3.37000 222.42
GEOTEXTILES I I |
0021 616-06405 38.000 TON | 30.00000 1140.00] 32.00000 1216.00] 29.55000 1122.90
RIPRAP, REVETMENT | | |
0022 621-01004 1.000 EACH | 400.00000 400.00] 125.00000 125.00] 408.00000 408.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0023 621-06545 2.000 TON | 360.00000 720.00] 850.00000 1700.00] 367.20000 734.40
FERTILIZER I I |
0024 621-06553 800.000 LBS | 2.70000 2160.00] 3.35000 2680.00] 2.75000 2200.00
SEED MIXTURE, R I I |
0025 621-06565 10.000 TON | 330.00000 3300.00] 385.00000 3850.00] 336.60000 3366.00
MULCHING MATERIAL I I |
0026 715-05019 64.000 LFT | 72.00000 4608.00]| 63.00000 4032.00] 62.76000 4016.64
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0027 715-05048 6085.000 LFT | 4.25000 25861.25]| 3.00000 18255.00] 4.95000 30120.75
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0028 715-05049 100.000 LFT | 15.00000 1500.00] 25.00000 2500.00] 25.17000 2517.00
PIPE, TYPE 4, CIRCULAR, 8 IN. | | |
0029 715-05051 100.000 LFT | 16.00000 1600.00] 27.00000 2700.00] 26.19000 2619.00
PIPE, TYPE 4, CIRCULAR, 10 IN. | | |
0030 715-05052 100.000 LFT | 17.00000 1700.00] 32.00000 3200.00] 26.09000 2609.00
PIPE, TYPE 4, CIRCULAR, 12 IN. I I |
0031 715-05053 588.000 LFT | 18.00000 10584.00] 18.00000 10584.00] 10.14000 5962.32
PIPE, UNDERDRAIN OUTLET, 6 IN. | | |
0032 715-05156 886.000 LFT | 50.00000 44300.00] 47 .00000 41642 .00 47.93000 42465.98
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0033 715-05169 48.000 LFT | 38.00000 1824.00] 21.00000 1008.00] 39.74000 1907.52
PIPE, TYPE 3, CIRCULAR, 15 IN. | I |
0034 715-46005 2.000 EACH | 300.00000 600.00] 350.00000 700.00] 42214000 844.28
PIPE END SECTION, 15 IN. I I |
0035 715-46030 2.000 EACH | 600.00000 1200.00] 515.00000 1030.00] 754.21000 1508.42
PIPE END SECTION, 30 IN. I I |
0036 715-46040 2.000 EACH | 750.00000 1500.00] 650.00000 1300.00] 898.19000 1796.38
PIPE END SECTION, 36 IN. I I |
0037 718-06531 17.000 EACH | 450.00000 7650.00] 535.00000 9095.00]| 608.75000 10348.75
I I |

OUTLET PROTECT

OR, 3



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 200 -7
TABULATION OF BIDS
ROUTE : CR 200 EAST
CALL ORDER  : 200 CONTRACT ID : R -29432-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1139301 l 5 ) 35-0918397 | 6 ) 35-1538134
IE & B PAVING INC IRIETH RILEY CONSTRUCTION IRARIDEN ENTERPRISE, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 718-06532 3000.000 LFT | 0.75000 2250.00] 1.10000 3300.00] 0.77000 2310.00
VIDEO INSPECTION FOR UNDERDRAINS | | |
0039 718-52610 549.000 CYS | 40.00000 21960.00] 35.00000 19215.00] 4373000 24007.77
AGGREGATE FOR UNDERDRAINS I I |
0040 718-99153 4166.000 SYS | 1.00000 4166.00] 1.75000 7290.50] 1.99000 8290.34
GEOTEXTILES FOR UNDERDRAIN | | |
0041 720-45040 1.000 EACH | 1600.00000 1600.00] 252500000 2525.00] 2387.70000 2387.70
INLET, G7 I | |
0042 720-45415 1.000 EACH | 2500.00000 2500.00] 4475.00000 4475.00] 2538.81000 2538.81
MANHOLE, D4 I I |
0043 801-04308 2.000 EACH | 175.00000 350.00] 400.00000 800.00] 300.90000 601.80
ROAD CLOSURE SIGN ASSEMBLY I | |
0044 801-06625 20.000 EACH | 72.00000 1440.00] 115.00000 2300.00] 117.30000 2346.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0045 801-06640 10.000 EACH | 95_00000 950.00] 110.00000 1100.00] 127.50000 1275.00
CONSTRUCTION SIGN, A I | |
0046 801-06645 5.000 EACH | 5.00000 25.00] 10.00000 50.00] 51.00000 255.00
CONSTRUCTION SIGN, B I I |
0047 801-06775 LUMP | 9680.95000 9680.95| 2700.00000 2700.00] 6703.69000 6703.69
MAINTAINING TRAFFIC I | |
0048 801-07119 48.000 LFT | 12.00000 576.00] 12.75000 612.00] 25.50000 1224 .00
BARRICADE, 111-B | | |
0049 802-05701 9.500 LFT | 22.00000 209.00] 50.00000 475_00] 11.38000 108.11
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0050 802-76035 9.000 SFT | 20.00000 180.00] 36.00000 324.00] 20.30000 182.70
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS I I |
0051 808-06713 6400.000 LFT | 0.23000 1472.00] 0.29000 1856.00] 0.27000 1728.00
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0052 808-75240 800.000 LFT | 1.48000 1184.00] 1.10000 880.00] 0.43000 344.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0053 801-03290 4.000 EACH | 453.00000 1812.00] 375.00000 1500.00] 535.50000 2142.00
CONSTRUCTION SIGN, C I I |
SECTION TOTALS I $ 709,600.00] $ 719,098.07] $ 723,027.06
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 709,600.00] $ 719,098.07] $ 723,027.06




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 200 -8
TABULATION OF BIDS
ROUTE : CR 200 EAST
CALL ORDER  : 200 CONTRACT ID : R -29432-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 7 ) 35-1549010 IC 8 ) 35-1673827 IC 9 ) 31-1323837
IMCALISTER EXCAVATING CO, INC |HENDERSON, H.E., INC. |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW ROAD CONSTRUCTION
| | |
0001 105-06845 LUMP |  15500.00000 15500.00]  28027.00000 28027.00]  42000.00000 42000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 2150.00000 12900.00] 1908.00000 11448.00] 1000.00000 6000.00
FIELD OFFICE, B | | |
0003 110-01001 LUMP |  30000.00000 30000.00]  37790.00000 37790.00]  75000.00000 75000.00
MOBILIZATION AND DEMOBILIZATION I | |
0004 201-52370 LUMP |  25000.00000 25000.00]  10334.00000 10334.00]  20000.00000 20000.00
CLEARING RIGHT OF WAY I I |
0005 203-02000 9944.000 CYS | 9.00000 8949600 9.94000 98843 .36 10.50000 104412.00
EXCAVATION, COMMON I | |
0006 203-02070 663.000 CYS | 15.00000 9945.00]| 13.64000 9043.32] 0.01000 6.63
BORROW I I |
0007 205-06931 151.000 TON | 70.00000 10570.00] 64.81000 9786.31] 60.00000 9060.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0008 205-06933 2.000 EACH | 140.00000 280.00] 110.25000 220.50] 110.00000 220.00
TEMPORARY DITCH INLET PROTECTION I I |
0009 207-08264 11673.000 SYS | 4.00000 46692_00] 8.59000 100271.07] 3.15000 36769.95
SUBGRADE TREATMENT, TYPE 11 I | |
0010 211-02050 50.000 CYS | 2400000 1200.00] 37.10000 1855.00] 16.00000 800.00
B BORROW | | |
0011 211-07454 360.500 CYS | 27.00000 9733.50]| 34_77000 12534.59] 18.00000 6489.00
STRUCTURE BACKFILL I I |
0012 301-07448 76.000 TON | 27.00000 2052.00] 16.24000 1234 _24] 30.00000 2280.00
COMPACTED AGGREGATE, NO. 53, BASE | | |
0013 306-08043 251.000 SYS | 16.00000 4016.00]| 5.94000 1490.94| 7.00000 1757.00
MILLING, TRANSITION I I |
0014 401-07320 764.000 TON | 52_50000 40110.00] 51.24000 39147.36] 48.00000 36672.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | | |
0015 401-07389 1249.000 TON | 4650000 58078.50] 45_.11000 56342_39] 42.00000 5245800
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | | |
0016 401-07422 2523.000 TON | 47 .50000 119842.50] 4469000 112752.87] 42.00000 105966.00
QC/QA-HMA, 1, 64, BASE, 19.0 mm I I |
0017 401-08333 1538.000 TON | 56.50000 86897.00] 55.17000 84851 .46 5200000 79976.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0018 406-05520 6.940 TON | 340.00000 2359.60] 315.00000 2186.10] 400.00000 2776.00
I I |

ASPHALT FOR TACK COAT



CALL ORDER : 200
LETTING DATE :

SET-ASIDE :

07/11/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE :
COUNTIES :

CONTRACT
DISTRICT

ID : R -29432-A
: SEYMOUR DISTRICT

DATE :
PAGE :

07/31/07
200 -9

CR 200 EAST
JOHNSON

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0019 610-07486 38.000
HMA FOR APPROACHES, TYPE A

0020 616-02320 66.000
GEOTEXTILES

0021 616-06405 38.000
RIPRAP, REVETMENT

0022 621-01004 1.000
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0023 621-06545 2.000
FERTILIZER

0024 621-06553 800.000
SEED MIXTURE, R

0025 621-06565 10.000
MULCHING MATERIAL

0026 715-05019 64.000
PIPE, TYPE 1, CIRCULAR, 36 IN.

0027 715-05048 6085.000
PIPE, TYPE 4, CIRCULAR, 6 IN.

0028 715-05049 100.000
PIPE, TYPE 4, CIRCULAR, 8 IN.

0029 715-05051 100.000
PIPE, TYPE 4, CIRCULAR, 10 IN.

0030 715-05052 100.000
PIPE, TYPE 4, CIRCULAR, 12 IN.

0031 715-05053 588.000
PIPE, UNDERDRAIN OUTLET, 6 IN.

0032 715-05156 886.000
PIPE, TYPE 2, CIRCULAR, 30 IN.

0033 715-05169 48.000
PIPE, TYPE 3, CIRCULAR, 15 IN.

0034 715-46005 2.000
PIPE END SECTION, 15 IN.

0035 715-46030 2.000
PIPE END SECTION, 30 IN.

0036 715-46040 2.000
PIPE END SECTION, 36 IN.

0037 718-06531 17.000

OUTLET PROTECT

OR, 3

TON

EACH

TON

LBS

TON

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

EACH

EACH

EACH

EACH

IC 7 ) 35-1549010 IC 8 ) 35-1673827 1IC 9 ) 31-1323837
IMCALISTER EXCAVATING CO, INC |HENDERSON, H.E., INC. |SUNESIS CONSTRUCTION COMPANY
I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT: UNIT PRICE AMOUNT
T 92.50000 ss1s.00] 92.40000 3511201 100.00000 3800.00
I 2.75000 181.50: 2.65000 174 90= 2.25000 148.50
I 26.00000 988.00I 30.53000 1160 14= 53.00000 2014.00
I 500.00000 soo.ool 128.10000 128 1o= 400.00000 400.00
| | |

I 980.00000 1960.00I 861.00000 1722.oo= 360.00000 720.00
I 3.80000 3o4o.ooI 3.36000 2688.00: 2.70000 2160.00
I 435.00000 435o.ool 390.60000 3906.00: 330.00000 3300.00
I 58.00000 3712.ool 61.15000 3913.60: 60.00000 3840.00
I 4.50000 27382.50I 2.94000 17889.90: 6.00000 36510.00
I 8.00000 800.00I 10.34000 1034.00} 19.00000 1900.00
I 10.00000 1ooo.ool 11.29000 1129.oo= 21.00000 2100.00
I 12.00000 1zoo.ool 12.40000 124o.oo= 19.00000 1900.00
I 13.00000 7644.00I 18.32000 10772.16: 7.50000 4410.00
I 56.00000 49616.00I 29.72000 26331.92: 50.00000 44300.00
I 33.00000 1584.00I 16.85000 sos.sol 4400000 2112.00
I 300.00000 eoo.ool 447 .18000 894.36: 600.00000 1200.00
I 650.00000 1300.00I 68038000 1360.76: 850.00000 1700.00
I 800.00000 1eoo.ool 924.18000 1848.36: 1100.00000 2200.00
i 425.00000 7225.00! 52500000 8925.00! 700.00000 11900.00



CALL ORDER : 200

LETTING DATE : 07/11/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: SEYMOUR DISTRICT

R -29432-A

ROUTE :
COUNTIES :

CR 200 EAST
JOHNSON

DATE :
PAGE :

07/31/07

200 -10

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0038 718-06532 3000.000 LFT
VIDEO INSPECTION FOR UNDERDRAINS

0039 718-52610 549.000 CYS
AGGREGATE FOR UNDERDRAINS

0040 718-99153 4166.000 SYS
GEOTEXTILES FOR UNDERDRAIN

0041 720-45040 1.000 EACH
INLET, G7

0042 720-45415 1.000 EACH
MANHOLE, D4

0043 801-04308 2.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0044 801-06625 20.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0045 801-06640 10.000 EACH
CONSTRUCTION SIGN, A

0046 801-06645 5.000 EACH
CONSTRUCTION SIGN, B

0047 801-06775 LUMP
MAINTAINING TRAFFIC

0048 801-07119 48.000 LFT
BARRICADE, 111-B

0049 802-05701 9.500 LFT
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0050 802-76035 9.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

0051 808-06713 6400.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0052 808-75240 800.000 LFT
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4
IN.

0053 801-03290 4.000 EACH

CONSTRUCTION SIGN, C
SECTION TOTALS

CONTRACT TOTALS

( 7 ) 35-1549010
MCALISTER EXCAVATING CO,

2250.
3550.
275.
175.

152.

7000.
15.

11.

|

|

|

I

+

|

|

I

|

|

|

I

|

|

|

I

|

|

|

I

|

| 70.
|

I

|

|

|

I

|

|

| 11.
I
|
|
|
I
|
|
|
I
|
+
|

00000

00000

00000

00000

00000

00000

00000

00000

25000

00000

.18000

-90000

.00000

IC 8 ) 35-1673827 I

INC |HENDERSON, H.E., INC. |

| |
AMOUNT| UNIT PRICE AMOUNT|
4500.00] 1.10000 3300.00]
| |
19764.00] 34.65000 19022.85|
| |
11456.50] 1.84000 766544
| |
2250.00]| 1837.88000 1837.88]|
| |
3550.00]  4793.60000 4793.60]
| |
550.00] 183.75000 367.50]
| |
3500.00] 75.60000 1512.00]
| |
1520.00] 99.75000 997.50]
| |
350.00] 5.25000 26.25]
| |
7000.00]  5176.00000 5176.00]
| |
720.00] 12.60000 604.80]
| |
106.88] 23.10000 219.45]
| |

| |

99.00] 21.00000 189.00]

| |

| |
1152.00] 0.24000 1536.00]
| |
720.00] 1.55000 1240.00]|
| |

| |
580.00] 475.65000 1902.60]|
| |
740,688.48]| $ 757,987.58]
740,688 .48 $ 757,987.58]

9 ) 31-1323837
UNESIS CONSTRUCTION COMPANY

UNIT PRICE

2375.

4400.

210.

85.

110.

44500.

15.

26.

23.

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

.30000

-00000

.00000

AMOUNT

420.

1700.

1100.

30.

44500.

720.

247.

.00

.00

.00

.00

.00

00

00

00

00

00

00

00

.00

.00

.00

.00

.08

.08




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/31/07
PAGE : 200 -11

: CR 200 EAST
CALL ORDER  : 200 CONTRACT ID : R -29432-A : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
I 10 ) 35-1310611 | 1C )
|DUNCAN ROBERTSON INC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  NEW ROAD CONSTRUCTION

| | |

0001 105-06845 LUMP |  20000.00000 20000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 150000000 9000.00] |
FIELD OFFICE, B | | |
0003 110-01001 LUMP |  50000.00000 50000.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0004 201-52370 LUMP |  50000.00000 50000.00] |
CLEARING RIGHT OF WAY I I |
0005 203-02000 9944.000 CYS | 35.00000 348040.00] |
EXCAVATION, COMMON I | |
0006 203-02070 663.000 CYS | 30.00000 19890.00] |
BORROW I I |
0007 205-06931 151.000 TON | 15.00000 2265.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0008 205-06933 2.000 EACH | 50.00000 100.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0009 207-08264 11673.000 SYS | 5.00000 58365.00] |
SUBGRADE TREATMENT, TYPE 11 I | |
0010 211-02050 50.000 CYS | 35.00000 1750.00] |
B BORROW | | |
0011 211-07454 360.500 CYS | 35.00000 12617.50] |
STRUCTURE BACKFILL I I |
0012 301-07448 76.000 TON | 25.00000 1900.00] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0013 306-08043 251.000 SYS | 12.50000 3137.50] |
MILLING, TRANSITION I I |
0014 401-07320 764.000 TON | 53.00000 40492.00] |
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | | |
0015 401-07389 1249.000 TON | 4600000 57454 .00] |
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | | |
0016 401-07422 2523.000 TON | 4550000 114796.50] |
QC/QA-HMA, 1, 64, BASE, 19.0 mm I I |
0017 401-08333 1538.000 TON | 57.00000 87666.00] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0018 406-05520 6.940 TON | 330.00000 2290.20] |
I I |

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 200 -12
TABULATION OF BIDS
ROUTE : CR 200 EAST
CALL ORDER  : 200 CONTRACT ID : R -29432-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
I 10 ) 35-1310611 | ) 1C )
|DUNCAN ROBERTSON INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 610-07486 38.000 TON | 100.00000 3800.00] |
HMA FOR APPROACHES, TYPE A | | |
0020 616-02320 66.000 SYS | 10.00000 660.00]| |
GEOTEXTILES I I |
0021 616-06405 38.000 TON | 40.00000 1520.00] |
RIPRAP, REVETMENT | | |
0022 621-01004 1.000 EACH | 500.00000 500.00] |
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0023 621-06545 2.000 TON | 400.00000 800.00] |
FERTILIZER I I |
0024 621-06553 800.000 LBS | 3.00000 2400.00] |
SEED MIXTURE, R I I |
0025 621-06565 10.000 TON | 365.00000 3650.00] |
MULCHING MATERIAL I I |
0026 715-05019 64.000 LFT | 52_00000 3328.00] |
PIPE, TYPE 1, CIRCULAR, 36 IN. I I |
0027 715-05048 6085.000 LFT | 3.10000 18863.50] |
PIPE, TYPE 4, CIRCULAR, 6 IN. I | |
0028 715-05049 100.000 LFT | 5.00000 500.00] |
PIPE, TYPE 4, CIRCULAR, 8 IN. | | |
0029 715-05051 100.000 LFT | 6.00000 600.00]| |
PIPE, TYPE 4, CIRCULAR, 10 IN. | | |
0030 715-05052 100.000 LFT | 7.00000 700.00] |
PIPE, TYPE 4, CIRCULAR, 12 IN. I I |
0031 715-05053 588.000 LFT | 20.00000 11760.00] |
PIPE, UNDERDRAIN OUTLET, 6 IN. | | |
0032 715-05156 886.000 LFT | 4200000 37212.00] |
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0033 715-05169 48.000 LFT | 32.00000 1536.00] |
PIPE, TYPE 3, CIRCULAR, 15 IN. | I |
0034 715-46005 2.000 EACH | 250.00000 500.00] |
PIPE END SECTION, 15 IN. I I |
0035 715-46030 2.000 EACH | 350.00000 700.00] |
PIPE END SECTION, 30 IN. I I |
0036 715-46040 2.000 EACH | 400.00000 800.00] |
PIPE END SECTION, 36 IN. I I |
0037 718-06531 17.000 EACH | 550.00000 9350.00]| |
I I |

OUTLET PROTECT

OR, 3



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/31/07
PAGE : 200 -13

ROUTE : CR 200 EAST
CALL ORDER  : 200 CONTRACT ID : R -29432-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 10 ) 35-1310611 | 1C )
|DUNCAN ROBERTSON INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 718-06532 3000.000 LFT | 1.15000 3450.00] |
VIDEO INSPECTION FOR UNDERDRAINS | | |
0039 718-52610 549.000 CYS | 36.00000 19764.00] |
AGGREGATE FOR UNDERDRAINS I I |
0040 718-99153 4166.000 SYS | 2.00000 8332.00] |
GEOTEXTILES FOR UNDERDRAIN | | |
0041 720-45040 1.000 EACH | 2500.00000 2500.00] |
INLET, G7 I | |
0042 720-45415 1.000 EACH | 3000.00000 3000.00] |
MANHOLE, D4 I I |
0043 801-04308 2.000 EACH | 270.00000 540.00] |
ROAD CLOSURE SIGN ASSEMBLY I | |
0044 801-06625 20.000 EACH | 160.00000 3200.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0045 801-06640 10.000 EACH | 14500000 1450.00] |
CONSTRUCTION SIGN, A I | |
0046 801-06645 5.000 EACH | 66.00000 330.00] |
CONSTRUCTION SIGN, B I I |
0047 801-06775 LUMP |  10000.00000 10000.00] |
MAINTAINING TRAFFIC I | |
0048 801-07119 48.000 LFT | 15.00000 720.00] |
BARRICADE, 111-B | | |
0049 802-05701 9.500 LFT | 55.00000 522.50] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0050 802-76035 9.000 SFT | 39.00000 351.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS I I |
0051 808-06713 6400.000 LFT | 0.20000 1280.00] |
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0052 808-75240 800.000 LFT | 0.85000 680.00]| |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0053 801-03290 4.000 EACH | 500.00000 2000.00] |
CONSTRUCTION SIGN, C I I |
SECTION TOTALS | $ 1,037,062.70] | $
—————————————————————————————————————————— ey
CONTRACT TOTALS | $ 1,037,062.70] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 210 -1
VENDOR RANKING
CALL ORDER : 210 CONTRACT ID : R -29453-A COUNTIES : BOONE HENDRICKS
LETTING DATE : 07/11/07 10:00 AM DISTRICT 61 MONTGOMERY
CONTRACT TIME : 11/16/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0501242
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 2,944,000.00 100.0000%

2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 3,043,765.52 103.3888%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 210 -2
TABULATION OF BIDS

ROUTE : 74
CALL ORDER : 210 CONTRACT ID : R -29453-A COUNTIES : BOONE HENDRICKS
LETTING DATE : 07/11/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT MONTGOMERY

SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-06845 LUMP | 7400.00000 7400.00] 5800.00000 5800.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 2.000 EACH | 100.00000 200.00] 75.00000 150.00]
RADIO | I |
0003 105-07039 8.000 MOS | 2200.00000 17600.00] 2900.00000 23200.00]
FIELD OFFICE, B I I |
0004 105-08520 1.000 EACH | 100.00000 100.00] 79.00000 79.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 8.000 MOS | 100.00000 800.00] 105.00000 840.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0010 110-01001 LUMP |  65816.62000 65816.62] 150000.00000 150000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0011 202-86946 3.000 EACH | 966.00000 2898.00] 425.00000 1275.00]
HANDHOLE, REMOVE | | |
0012 202-96022 1.000 EACH | 169700000 1697.00] 430.00000 430.00]
CONCRETE FOUNDATION, REMOVE I I |
0013 202-96632 1.000 EACH | 169700000 1697.00] 850.00000 850.00]
TRAFFIC SIGNALS AND EQUIPMENT, REMOVE | I |
0014 303-01180 161.000 TON | 50.00000 8050.00] 16.00000 2576.00]
COMPACTED AGGREGATE, NO. 53 I I |
0015 304-07783 700.000 TON | 190.00000 133000.00] 177.00000 123900.00]|
HMA PATCHING, TYPE D I I |
0016 306-08034 401862.000 SYS | 0.31000 124577 .22] 0.55000 221024.10]
MILLING, ASPHALT, 1 1/2 IN. I I |
0017 401-06264 LUMP | 7550.00000 7550.00] 8700.00000 8700.00]
I I |

PROFILOGRAPH, HMA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 210 -3
TABULATION OF BIDS

ROUTE : 74
CALL ORDER : 210 CONTRACT ID : R -29453-A COUNTIES : BOONE HENDRICKS
LETTING DATE : 07/11/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT MONTGOMERY

SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE / ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 401-07337 33154.000 TON | 63.00000 2088702.00] 60.75000 2014105.50]
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm | | |
0019 406-05520 96.500 TON | 320.00000 30880.00] 400.00000 38600.00]
ASPHALT FOR TACK COAT I | |
0020 503-05240 252.000 LFT | 15.00000 3780.00] 23.50000 5922.00]
D-1 CONTRACTION JOINT | | |
0021 506-06333 450.000 SYS | 193.00000 86850.00] 200.00000 90000.00]
PCCP PATCHING, FULL DEPTH I | |
0022 507-07482 24000.000 LFT | 1.28000 30720.00] 2.20000 52800.00]
CRACKS AND JOINTS IN PCCP, ROUT AND SEA | I |
0023 725-06872 228.000 LFT | 275.00000 62700.00] 280.00000 63840.00]
PIPE LINER, THERMOPLASTIC, 42 IN. I | |
0024 801-01093 12.000 EACH | 550.00000 6600.00] 560.00000 6720.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0025 801-03290 33.000 EACH | 250.00000 8250.00] 255.00000 8415.00]
CONSTRUCTION SIGN, C I I |
0026 801-06204 12713.000 LFT | 0.10000 1271.30] 0.10000 1271.30]
TEMPORARY PAVEMENT MARKING, 5 IN. I | |
0027 801-06208 12713.000 LFT | 1.15000 14619.95] 1.25000 15891.25]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
5 IN. | | |
0028 801-06640 77.000 EACH | 98.00000 754600 98.00000 7546.00]|
CONSTRUCTION SIGN, A I I |
0029 801-06710 300.000 DAY | 10.75000 3225.00] 11.00000 3300.00]
FLASHING ARROW SIGN | | |
0030 801-06775 LUMP |  97000.00000 97000.00]  70000.00000 70000.00]
MAINTAINING TRAFFIC | | |
0031 801-09133 4.000 EACH | 3500.00000 14000.00] 3500.00000 14000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0032 808-03631 9120.000 LFT | 0.38000 3465.60]| 0.40000 3648.00]|
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0033 808-03632 9120.000 LFT | 0.38000 3465.60]| 0.40000 3648.00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0034 808-06702 32723.000 LFT | 0.32000 10471.36] 0.35000 11453.05]
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | | |
IN. | | |
0035 808-06703 133883.000 LFT | 0.25000 33470.75| 0.25000 33470.75|
I I |

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 210 -4
TABULATION OF BIDS

ROUTE : 74
CALL ORDER : 210 CONTRACT ID : R -29453-A COUNTIES : BOONE HENDRICKS
LETTING DATE : 07/11/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT MONTGOMERY

SET-ASIDE :

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE / ALT |

CONTRACT TOTALS

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 808-06705 9508.000 LFT | 0.50000 4754 .00] 0.50000 4754.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0037 808-06706 1300.000 LFT | 3.00000 3900.00] 3.00000 3900.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | | |
IN. | | |
0038 808-06716 20520.000 LFT | 0.28000 5745_60] 0.25000 5130.00]
LINE, REMOVE | | |
0039 808-74811 2280.000 LFT | 0.47000 1071.60] 0.50000 1140.00]
LINE, EPOXY, BROKEN, WHITE, 5 IN. I | I
0040 808-75245 133883.000 LFT | 0.25000 33470.75| 0.24000 32131.92|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0041 808-75996 1987.000 EACH | 3.95000 7848.65| 3.95000 7848.65]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0042 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0043 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0044 105-08523 16.000 MOS | 100.00000 1600.00] 105.00000 1680.00]|
RADIO SERVICE | | |
0045 105-09198 16.000 MOS | 400.00000 6400.00| 200.00000 3200.00]
LAPTOP COMPUTER SYSTEM | | |
0046 105-09199 8.000 MOS | 100.00000 800.00] 65.00000 520.00]
FIELD OFFICE INTERNET SERVICE I | |
SECTION TOTALS | $ 2,944,000.00]| $ 3,043,765.52] $
—————————————————————————————————————————— -
|

$ 2,944,000.00] $ 3,043,765.52] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
240 CONTRACT ID : RS-28478-A

07/11/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/16/07 COMPLETION DATE

COUNTIES : JOHNSON

PROJECT(S) : 0653322

1,892,929.97
1,987,665.00
2,020,600.00

DATE
PAGE

07/31/07
240 -1

% OVER
LOW BID

100.0000%
105.0047%
106.7446%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1917625 MILESTONE CONTRACTORS, L.P.
2 35-0918397 RIETH RILEY CONSTRUCTION
3 35-1139301 E & B PAVING INC
4 31-4351261 SHELLY & SANDS INC

2,495,730.29

131.8448%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 240 -2
TABULATION OF BIDS
ROUTE : 65
CALL ORDER  : 240 CONTRACT ID : RS-28478-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 35-1139301
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 3800.00000 3800.00] 3800.00000 3800.00] 7500.00000 7500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 7.000 MOS | 1950.00000 13650.00] 2200.00000 15400.00] 2500.00000 17500.00
FIELD OFFICE, A | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  45260.00000 45260.00]  60000.00000 60000.00] 101650.00000 101650.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 301-07448 110.000 TON | 34.00000 3740.00] 50.00000 5500.00] 50.00000 5500.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0008 304-07783 1800.000 TON | 165.00000 297000.00] 220.00000 396000.00] 150.00000 270000.00
HMA PATCHING, TYPE D I | |
0009 306-08034 220388.000 SYS | 0.69000 152067.72| 0.50000 110194.00]| 0.50000 110194.00
MILLING, ASPHALT, 1 1/2 IN. | | |
0010 306-08043 4993.000 SYS | 0.69000 3445.17| 1.00000 4993.00] 0.50000 2496.50
MILLING, TRANSITION I I |
0011 401-06264 LUMP | 6800.00000 6800.00] 4800.00000 4800.00]  10000.00000 10000.00
PROFILOGRAPH, HMA | | |
0012 401-07337 18182.000 TON | 62.50000 1136375.00]| 64.00000 1163648.00]| 6400000 1163648.00
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm I I |
0013 402-07787 490.000 TON | 52.00000 25480.00] 55.00000 26950.00] 58.00000 28420.00
HMA WEDGE AND LEVEL, TYPE D | | |
0014 406-05520 73.000 TON | 290.00000 21170.00] 300.00000 21900.00] 300.00000 21900.00
ASPHALT FOR TACK COAT I | |
0016 801-06203 14784.000 LFT | 0.20000 2956.80] 0.10000 1478.40] 0.01000 147.84
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0017 801-06207 14784.000 LFT | 1.12000 16558.08] 1.25000 18480.00] 1.11000 16410.24
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0018 801-06640 44.000 EACH | 98.00000 4312.00] 98.00000 4312.00] 98.00000 4312.00
I I |

CONSTRUCTION SIGN, A



MILLED HMA SHOULDER CORRUGATIONS

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 240 -3
TABULATION OF BIDS
ROUTE : 65
CALL ORDER  : 240 CONTRACT ID : RS-28478-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 35-1139301
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 801-06710 300.000 DAY | 10.00000 3000.00] 10.00000 3000.00] 10.00000 3000.00
FLASHING ARROW SIGN | | |
0020 801-06775 LUMP |  49601.42000 49601.42]  39003.22000 39003.22] 155586.04000 155586.04
MAINTAINING TRAFFIC | | |
0021 801-09133 2.000 EACH | 3000.00000 6000.00] 3000.00000 6000.00] 3000.00000 6000.00
TEMPORARY CHANGEABLE MESSAGE SIGN | | |
0022 805-02503 500.000 LFT | 0.50000 250.00] 2.50000 1250.00] 0.45000 225.00
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0023 805-78510 50.000 LFT | 2.60000 130.00] 3.20000 160.00] 2.60000 130.00
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0024 805-78795 160.000 LFT | 16.00000 2560.00] 23.00000 3680.00] 16.00000 2560.00
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0025 805-92951 2.000 EACH | 430.00000 860.00] 278.00000 556.00] 430.00000 860.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | I |
0027 808-03631 4890.000 LFT | 0.39000 1907.10] 0.38000 1858.20] 0.38000 1858.20
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0028 808-03632 4890.000 LFT | 0.39000 1907.10] 0.38000 1858.20] 0.38000 1858.20
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0030 808-06703 68209.000 LFT | 0.26000 17734.34] 0.25000 17052.25] 0.25000 17052.25
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0031 808-06705 9012.000 LFT | 0.55000 4956.60| 0.50000 4506.00] 0.50000 4506.00
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0032 808-75215 3972.000 LFT | 1.75000 6951.00] 1.72000 6831.84] 1.72000 6831.84
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | I |
IN. | | |
0033 808-75320 4.000 EACH | 71.00000 284.00] 70.00000 280.00] 70.00000 280.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0034 808-75325 2.000 EACH | 99.00000 198.00] 98.00000 196.00] 98.00000 196.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | I |
0035 808-75996 1549.000 EACH | 4.00000 6196.00] 3.70000 5731.30] 3.70000 5731.30
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0036 808-75998 1549.000 EACH | 17.70000 27417.30] 17.95000 27804.55] 17.95000 2780455
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0037 801-03290 4.000 EACH | 495.00000 1980.00] 495.00000 1980.00] 49500000 1980.00
CONSTRUCTION SIGN, C I I |
0038 606-07484 5000.000 LFT | 0.71000 3550.00] 0.90000 4500.00] 0.10000 500.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 240 -4
TABULATION OF BIDS
ROUTE : 65
CALL ORDER  : 240 CONTRACT ID : RS-28478-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-0918397 | 3 ) 35-1139301
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION IE & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
0039 808-75245 66943.000 LFT | 0.26000 17405.18] 0.25000 16735.75] 0.25000 16735.75
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0040 808-74811 5303.000 LFT | 0.48000 2545_44] 0.47000 2492.41] 0.47000 2492.41
LINE, EPOXY, BROKEN, WHITE, 5 IN. | |
0041 808-06702 14784.000 LFT | 0.33000 4878.72] 0.32000 4730.88] 0.32000 4730.88
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | | |
IN. | | |
SECTION TOTALS I $ 1,892,929.97] $ 1,987,665.00] $ 2,020,600.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 1,892,929.97] $ 1,987,665.00] $ 2,020,600.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 240 -5
TABULATION OF BIDS

FLASHING ARROW SIGN

ROUTE : 65
CALL ORDER  : 240 CONTRACT ID : RS-28478-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 4 ) 31-4351261 1C ) 1C )
|SHELLY & SANDS INC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-06845 LUMP | 4500.00000 4500.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 7.000 MOS | 2300.00000 16100.00] |
FIELD OFFICE, A | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 120000.00000 120000.00]| |
MOBILIZATION AND DEMOBILIZATION I I |
0007 301-07448 110.000 TON | 15.00000 1650.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0008 304-07783 1800.000 TON | 170.00000 306000.00] |
HMA PATCHING, TYPE D I | |
0009 306-08034 220388.000 SYS | 1.35000 297523.80] |
MILLING, ASPHALT, 1 1/2 IN. | | |
0010 306-08043 4993.000 SYS | 3.00000 14979.00] |
MILLING, TRANSITION | | |
0011 401-06264 LUMP | 5500.00000 5500.00] |
PROFILOGRAPH, HMA I I |
0012 401-07337 18182.000 TON | 69.90000 1270921.80]| |
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm | | |
0013 402-07787 490.000 TON | 70.30000 34447_00] |
HMA WEDGE AND LEVEL, TYPE D I I |
0014 406-05520 73.000 TON | 300.00000 21900.00] |
ASPHALT FOR TACK COAT | I |
0016 801-06203 14784.000 LFT | 0.60000 8870.40] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0017 801-06207 14784.000 LFT | 1.20000 17740.80] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |

4 IN. | | |
0018 801-06640 44.000 EACH | 103.00000 4532.00] |
CONSTRUCTION SIGN, A I I |

0019 801-06710 300.000 DAY | 10.50000 3150.00] |

| | |



LINE, THERMOPLASTIC, SOLID, YELLOW, 4

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 240 -6
TABULATION OF BIDS
ROUTE : 65
CALL ORDER  : 240 CONTRACT ID : RS-28478-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 31-4351261 1C ) l )
|SHELLY & SANDS INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0020 801-06775 LUMP | 260000.00000 260000.00] |
MAINTAINING TRAFFIC | | |
0021 801-09133 2.000 EACH | 3175.00000 6350.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0022 805-02503 500.000 LFT | 0.42000 210.00] |
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0023 805-78510 50.000 LFT | 2.10000 105.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0024 805-78795 160.000 LFT | 8.45000 1352.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0025 805-92951 2.000 EACH | 210.00000 420.00] |
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | | |
0027 808-03631 4890.000 LFT | 0.40000 1956.00] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0028 808-03632 4890.000 LFT | 0.40000 1956.00] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0030 808-06703 68209.000 LFT | 0.26000 17734.34] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0031 808-06705 9012.000 LFT | 0.53000 4776.36| |
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | | |
0032 808-75215 3972.000 LFT | 1.85000 7348.20] |
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | | |
IN. I | |
0033 808-75320 4.000 EACH | 75.00000 300.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0034 808-75325 2.000 EACH | 105.00000 210.00] |
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I I |
0035 808-75996 1549.000 EACH | 3.00000 4647.00| |
SNOWPLOWABLE RAISED PAVEMENT MARKER, | I |
REMOVE I I |
0036 808-75998 1549.000 EACH | 18.15000 28114.35] |
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0037 801-03290 4.000 EACH | 525.00000 2100.00] |
CONSTRUCTION SIGN, C I | |
0038 606-07484 5000.000 LFT | 1.05000 5250.00] |
MILLED HMA SHOULDER CORRUGATIONS I I |
0039 808-75245 66943.000 LFT | 0.26000 17405.18] |
| | |
| | |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 240 -7
TABULATION OF BIDS

ROUTE : 65
CALL ORDER  : 240 CONTRACT ID : RS-28478-A COUNTIES : JOHNSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 31-4351261 1C ) 1C )
|SHELLY & SANDS INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0040 808-74811 5303.000 LFT | 0.50000 2651.50] |
LINE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0041 808-06702 14784.000 LFT | 0.34000 5026.56| |
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | | |
IN. | | |
SECTION TOTALS I $ 2,495,730.29] $ | $
—————————————————————————————————————————— A
|

CONTRACT TOTALS $ 2,495,730.29] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 244 -1
VENDOR RANKING
CALL ORDER T 244 CONTRACT ID : RS-28664-B COUNTIES : GIBSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 09/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0182009
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 597,000.00 100.0000%
2 35-0626844 J.H. RUDOLPH & COMPANY $ 639,962.41 107.1964%
3 35-1418333 ROGERS GROUP, INC. $ 649,870.71 108.8561%



CALL ORDER T 244
LETTING DATE : 07/11/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-28664-B

: VINCENNES DISTRICT

DATE : 07/31/07
PAGE : 244 -2

ROUTE : 64
COUNTIES : GIBSON

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001  ASPHALT RESURFACE

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 4.000 MOS
FIELD OFFICE, B

0003 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 202-02676 300.000 TON
TRANSPORTATION OF SALVAGEABLE MILLED
MATERIAL

0008 203-02000 60.000 CYS
EXCAVATION, COMMON

0009 303-60012 86.700 TON
AGGREGATE, 2

0010 304-07491 566.900 TON
HMA PATCHING, TYPE C

0011 306-08034 52155.300 SYS
MILLING, ASPHALT, 1 1/2 IN.

0012 306-08041 200.000 SYS
MILLING, PCCP

0013 306-08043 740.000 SYS
MILLING, TRANSITION

0014 401-07334 4500.000 TON
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

0015 406-05520 17.900 TON
ASPHALT FOR TACK COAT

0016 604-07902 15.400 SYS
CURB RAMP, CONCRETE, H

0017 616-02320 428.000 SYS

GEOTEXTILES

|
|
I
|
+

( 1 ) 35-2040801
G

I
OHMANN ASPHALT & CONSTR., I |
I

UNIT PRICE

5300.

1400.

30350.

43.

44.

160.

68.

300.

255.

00000

00000

-00000

.00000

.00000

00000

.50000

00000

00000

00000

.60000

-00000

-40000

00000

00000

00000

.00000

2 ) 35-0626844 IC 3 ) 35-1418333
H. RUDOLPH & COMPANY |ROGERS GROUP, INC.
|
AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUN
____________________________ e
| |
5300.00] 2500.00000 2500.00] 2500.00000 2500.
| |
5600.00]| 1900.00000 7600.00] 3000.00000 12000.
I |
1.00] 1.00000 1.00] 1.00000 1.
| |
1.00] 1.00000 1.00] 1.00000 1.
| |
| |
1.00] 1.00000 1.00] 1.00000 1.
| |
30350.00]  31500.00000 31500.00]  30000.00000 30000.
| |
1350.00] 15.00000 4500.00] 2.50000 750.
| I
2580.00] 25.00000 1500.00] 25.50000 1530.
| |
3814.80]| 35.00000 3034.50] 36.00000 3121.
| |
90704.00] 125.00000 70862.50] 145.00000 82200.
| |
31293.18| 1.00000 52155.30] 1.75000 91271.
| |
200.00] 1.75000 350.00] 3.50000 700.
| |
1036.00] 1.00000 740.00] 5.50000 4070.
I |
306000.00] 78.00000 351000.00] 71.00000 319500.
| |
5370.00] 300.00000 5370.00] 300.00000 5370.
| |
3927.00] 300.00000 4620.00] 200.00000 3080.
| |
1284.00] 2.00000 856.00] 1.00000 428.
I |

T

00

00

00

00

00

00

00

00

20

50

78

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 244 -3
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 244 CONTRACT ID : RS-28664-B COUNTIES : GIBSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 l 2 ) 35-0626844 IC 3 ) 35-1418333
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 621-06559 66.700 SYS | 40.00000 2668.00] 37.10000 2474.57] 37.25000 2484.58
MULCHED SEEDING, R | | |
0019 621-06575 12.000 SYS | 50.00000 600.00]| 48_55000 582.60] 49.00000 588.00
SODDING, NURSERY I I |
0020 801-04308 1.000 EACH | 295.00000 295.00] 350.00000 350.00] 300.00000 300.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0021 801-06203 2085.000 LFT | 0.50000 1042_50] 0.85000 1772.25] 0.75000 1563.75
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0022 801-06207 2085.000 LFT | 1.00000 2085.00] 1.90000 3961.50] 2.75000 5733.75
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0023 801-06625 67.000 EACH | 125.00000 8375.00] 150.00000 10050.00] 75.00000 5025.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0024 801-06640 32.000 EACH | 115.00000 3680.00]| 150.00000 4800.00] 120.00000 3840.00
CONSTRUCTION SIGN, A I I |
0025 801-06710 41.000 DAY | 20.00000 820.00] 30.00000 1230.00] 12.00000 492_00
FLASHING ARROW SIGN I I |
0026 801-06775 LUMP |  29995.25000 29995.25]  23675.00000 23675.00]  20000.00000 20000.00
MAINTAINING TRAFFIC | | |
0027 801-07118 20.000 LFT | 25.00000 500.00] 35.00000 700.00] 10.50000 210.00
BARRICADE, 111-A | | |
0028 804-06771 140.000 EACH | 35.00000 4900.00]| 30.00000 4200.00] 36.00000 5040.00
DELINEATOR POST, FLEXIBLE | | |
0029 805-02503 4636.000 LFT | 0.45000 2086.20] 0.36000 1668.96] 0.35000 1622.60
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0030 805-78795 1672.000 LFT | 7.90000 13208.80| 7.68000 12840.96] 7.25000 12122.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0031 808-06701 10426.000 LFT | 0.39000 4066.14] 0.39000 4066.14] 0.35000 3649.10
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0032 808-06703 7700.000 LFT | 0.42000 3234.00] 0.42000 3234.00] 0.35000 2695.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0033 808-06711 560.000 LFT | 0.28000 156.80] 0.28000 156.80] 0.35000 196.00
LINE, PAINT, BROKEN, WHITE, 4 IN. I I |
0034 808-06716 560.000 LFT | 1.00000 560.00] 1.00000 560.00] 0.70000 392.00
LINE, REMOVE I | |
0035 808-75008 570.000 LFT | 0.59000 336.30] 0.59000 336.30] 0.65000 370.50
LINE, PAINT, SOLID, WHITE, 8 IN. I I |
0036 808-75245 17912.000 LFT | 0.39000 698568 0.39000 6985.68]| 0.35000 6269.20
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
| | |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 244 -4
TABULATION OF BIDS
ROUTE : 64
CALL ORDER : 244 CONTRACT ID : RS-28664-B COUNTIES : GIBSON
LETTING DATE : 07/11/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-0626844 IC 3 ) 35-1418333
| GOHMANN ASPHALT & CONSTR., 1 |J.H. RUDOLPH & COMPANY |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 808-75297 240.000 LFT | 5.90000 1416.00] 5.90000 1416.00] 3.35000 804.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0038 808-75320 18.000 EACH | 65.00000 1170.00] 65.00000 1170.00] 86.00000 154800
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0039 808-75325 16.000 EACH | 75.00000 1200.00] 75.00000 1200.00] 124.00000 1984 .00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0040 808-75994 27.000 EACH | 10.00000 270.00] 10.00000 270.00] 11.00000 297.00
PRISMATIC REFLECTOR I I |
0041 808-75996 251.000 EACH | 5.00000 1255.00] 8.00000 2008.00] 6.00000 1506.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0042 808-75998 251.000 EACH | 17.85000 4480.35| 17.85000 4480.35] 19.25000 4831.75
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0043 801-03290 4.000 EACH | 525.00000 2100.00] 525.00000 2100.00] 49500000 1980.00
CONSTRUCTION SIGN, C I I |
0044 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I | |
0045 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | | |
0046 105-09198 12.000 MOS | 875.00000 10500.00] 520.00000 6240.00| 625.00000 7500.00
LAPTOP COMPUTER SYSTEM I I |
0047 105-09199 4.000 MOS | 50.00000 200.00] 210.00000 840.00] 75.00000 300.00
FIELD OFFICE INTERNET SERVICE | | |
SECTION TOTALS | $ 597,000.00]| $ 639,962.41| $ 649,870.71
------------------------------------------ A
CONTRACT TOTALS l $ 597,000.00] $ 639,962.41] $ 649,870.71




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 250 -1
VENDOR RANKING
CALL ORDER - 250 CONTRACT ID : RS-28779-B COUNTIES : FOUNTAIN MONTGOMERY
LETTING DATE : 07/11/07 10:00 AM DISTRICT - 61
CONTRACT TIME : 10/20/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 3154003
SET-ASIDE : Standard
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 1,900,423.93 100.0000%

2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 1,960,725.61 103.1731%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 250 -2
TABULATION OF BIDS
ROUTE : SR 55
CALL ORDER : 250 CONTRACT ID : RS-28779-B COUNTIES : FOUNTAIN MONTGOMERY
LETTING DATE : 07/11/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT

SET-ASIDE : Standard

IC 1 ) 35-0918397 IC 2 ) 35-1917625 1C )
IRIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 4850.00000 4850.00] 8000.00000 8000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 1.000 EACH | 100.00000 100.00] 80.00000 80.00]
RADIO | I |
0003 105-07038 7.000 MOS | 2104 .69000 14732.83] 2100.00000 14700.00]
FIELD OFFICE, A I I |
0004 105-08520 1.000 EACH | 100.00000 100.00] 80.00000 80.00]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 7.000 MOS | 60.00000 420.00] 110.00000 770.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0009 110-01001 LUMP | 151211.89000 151211.89]  98000.00000 98000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-93741 8.000 EACH | 250.00000 2000.00] 675.00000 5400.00]
GUARD RAIL END TREATMENT, REMOVE I I |
0011 203-02070 40.000 CYS | 13.55000 542.00] 60.00000 2400.00]
BORROW | | |
0012 203-90014 573.260 STA | 60.91000 34917.27] 49_00000 28089.74]
LINEAR GRADING I I |
0013 303-01180 400.000 TON | 6.75000 2700.00] 28.00000 11200.00]
COMPACTED AGGREGATE, NO. 53 | I |
0014 303-07449 100.000 TON | 40.64000 4064.00] 10.00000 1000.00]
COMPACTED AGGREGATE, NO. 73 I I |
0015 304-07489 9736.000 TON | 64.17000 624759.12| 73.00000 710728.00]
HMA PATCHING, TYPE A I I |
0016 305-60400 100.000 TON | 64.17000 6417.00] 73.00000 7300.00]
COMPACTED AGGREGATE FOR PATCHING I I |
0017 306-08033 136989.000 SYS | 0.62000 84933.18| 0.60000 82193.40]
I I |

MILLING, ASPHALT, 1 IN.



MAINTAINING TRAFFIC

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 250 -3
TABULATION OF BIDS
ROUTE : SR 55
CALL ORDER : 250 CONTRACT ID : RS-28779-B COUNTIES : FOUNTAIN MONTGOMERY
LETTING DATE : 07/11/07 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE : Standard
| 1 ) 35-0918397 1C 2 ) 35-1917625 | )
|RIETH RILEY CONSTRUCTION |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ -
0018 306-08043 1600.000 SYS | 0.76000 1216.00] 2.00000 3200.00]
MILLING, TRANSITION | | |
0019 306-08432 8329.000 SYS | 1.39000 11577.31] 3.30000 27485.70]
MILLING, APPROACH | | |
0020 401-06264 LUMP | 1966.14000 1966.14] 3300.00000 3300.00]
PROFILOGRAPH, HMA | | |
0021 401-07320 10444.000 TON | 51.63000 539223.72] 55.00000 574420.00]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | | |
0022 402-07432 68.000 TON | 143.30000 9744 .40] 190.00000 12920.00]
HMA SURFACE, TYPE A | | |
0023 402-07450 667.000 TON | 69.95000 46656.65] 70.00000 46690.00]
HMA WEDGE AND LEVEL, TYPE A | | |
0024 406-05520 36.000 TON | 314.86000 11334.96] 395.00000 14220.00]
ASPHALT FOR TACK COAT | | |
0025 601-94689 8.000 EACH | 2625.00000 21000.00] 2500.00000 20000.00]
GUARDRAIL END TREATMENT, OS | | |
0026 601-99132 4.000 EACH | 70.00000 280.00] 60.00000 240.00]
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | | |
SPACING | | |
0027 608-04395 100.000 TON | 83.29000 8329.00] 70.00000 7000.00]
AGGREGATE FOR SHOULDER DRAINS | | |
0028 610-07486 687.000 TON | 120.25000 82611.75] 100.00000 68700.00]
HMA FOR APPROACHES, TYPE A | | |
0029 615-06505 80.000 EACH | 1090.00000 87200.00] 705.00000 56400.00]
MONUMENT, B | | |
0030 615-06525 2.000 EACH | 1312.65000 2625.30] 705.00000 1410.00]
CASTING ADJUSTED TO GRADE, MONUMENT | | |
0031 720-44000 3.000 EACH | 700.13000 2100.39] 600.00000 1800.00]
CASTING, ADJUST TO GRADE | | |
0032 801-03290 6.000 EACH | 380.00000 2280.00] 100.00000 600.00]
CONSTRUCTION SIGN, C | | |
0033 801-06203 5697.000 LFT | 0.52000 2962 .44 0.60000 3418.20]
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0034 801-06207 5697.000 LFT | 1.44000 8203.68] 1.30000 7406.10]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0035 801-06640 51.000 EACH | 99.00000 5049.00] 100.00000 5100.00]
CONSTRUCTION SIGN, A | | |
0036 801-06775 LUMP | 67147 .04000 67147.04] 76400.00000 76400.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 250 -4
TABULATION OF BIDS
ROUTE : SR 55
CALL ORDER : 250 CONTRACT ID : RS-28779-B COUNTIES : FOUNTAIN MONTGOMERY
LETTING DATE : 07/11/07 10:00 AM DISTRICT - CRAWFORDSVILLE DISTRICT

SET-ASIDE : Standard

( 1 ) 35-0918397
R

IC 2 ) 35-1917625
IETH RILEY CONSTRUCTION IM
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE / ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 808-03631 644.000 LFT | 2.55000 1642.20] 2.55000 1642.20]
LINE, EPOXY, SOLID, WHITE, 4 IN. | | |
0038 808-03632 360.000 LFT | 2.55000 918.00] 2.55000 918.00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. | | |
0039 808-04896 35.000 LFT | 2.55000 89.25] 2.55000 89.25]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. | | |
0040 808-06703 112197.000 LFT | 0.26000 29171.22| 0.26000 29171.22|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0041 808-06716 1146.000 LFT | 0.50000 573.00] 0.50000 573.00]
LINE, REMOVE | | |
0042 808-75240 8891.000 LFT | 0.25000 2222.75| 0.26000 2311.66]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0043 808-75245 57619.000 LFT | 0.25000 14404.75| 0.26000 14980.94]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0044 808-75297 51.000 LFT | 15.69000 800.19] 15.70000 800.70]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. I | |
0045 808-75996 1165.000 EACH | 4.50000 5242 .50 4.50000 5242 .50
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE I | |
0046 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES I | |
0047 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | | |
0048 105-09198 14.000 MOS | 100.00000 1400.00]| 250.00000 3500.00]
LAPTOP COMPUTER SYSTEM | | |
0049 105-09199 7.000 MOS | 100.00000 700.00] 120.00000 840.00]
FIELD OFFICE INTERNET SERVICE | | |
SECTION TOTALS | $ 1,900,423.93| $ 1,960,725.61| $
------------------------------------------ A
|

CONTRACT TOTALS $ 1,900,423.93] $ 1,960,725.61] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 260 -1
VENDOR RANKING
CALL ORDER : 260 CONTRACT ID : RS-29115-A COUNTIES : CLARK
LETTING DATE : 07/11/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/03/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0501210
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 914,000.00 100.0000%

2 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 1,133,741.81 124.0418%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 260 -2
TABULATION OF BIDS
ROUTE : 1-65
CALL ORDER : 260 CONTRACT ID : RS-29115-A COUNTIES : CLARK
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 | 2 ) 35-1487672 | )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0011 105-07039 6.000 MOS | 1250.00000 7500.00] 2000.00000 12000.00]
FIELD OFFICE, B I I |
0017 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | I |
0018 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0019 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0020 110-01001 LUMP |  45700.00000 45700.00]  45000.00000 45000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0021 202-02772 1.000 EACH | 500.00000 500.00] 1100.00000 1100.00]
CASTING, REMOVE I | |
0022 304-07783 1312.000 TON | 120.00000 157440.00] 135.00000 177120.00]
HMA PATCHING, TYPE D I I |
0023 306-08034 55540.000 SYS | 2.90000 161066.00]| 2.70000 14995800
MILLING, ASPHALT, 1 1/2 IN. I | |
0024 306-08043 1500.000 SYS | 2.75000 4125.00]| 2.90000 4350.00]
MILLING, TRANSITION | | |
0025 306-08432 170.000 SYS | 6.00000 1020.00] 3.20000 544..00]
MILLING, APPROACH I I |
0026 401-06264 LUMP | 2700.00000 2700.00] 5000.00000 5000.00]
PROFILOGRAPH, HMA | | |
0027 401-07337 4582.000 TON | 68.00000 311576.00] 78.00000 357396.00]
QC/QA-HMA, 5, 76, SURFACE, 9.5 mm I I |
0028 402-07787 100.000 TON | 75.00000 7500.00] 120.00000 12000.00]
HMA WEDGE AND LEVEL, TYPE D | | |
0029 404-05511 15953.000 SYS | 1.65000 26322.45] 2.75000 43870.75]
SEAL COAT, 2 I | |
0030 406-05520 15.000 TON | 300.00000 4500.00] 650.00000 9750.00]
ASPHALT FOR TACK COAT I I |
0032 610-07788 14.000 TON | 100.00000 1400.00] 250.00000 3500.00]
HMA FOR APPROACHES, TYPE D | I I
0033 720-01355 3.000 EACH | 140000000 4200.00] 135.00000 405.00]
CLEAN EXISTING INLET I I |
0034 720-01894 1.000 EACH | 2000.00000 2000.00] 2300.00000 2300.00]
| | |

CASTING, FURNISH AND ADJUST TO GRADE



IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 260 -3
TABULATION OF BIDS
ROUTE : 1-65
CALL ORDER : 260 CONTRACT ID : RS-29115-A COUNTIES : CLARK
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-1487672 | )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0035 720-44000 3.000 EACH | 550.00000 1650.00] 1200.00000 3600.00]
CASTING, ADJUST TO GRADE | | |
0036 801-06203 7145.000 LFT | 0.35000 2500.75] 1.00000 7145.00]
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0037 801-06207 7145.000 LFT | 1.00000 7145.00] 1.35000 9645.75]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. I I |
0038 801-06640 50.000 EACH | 95_.00000 4750.00] 95.00000 4750.00]
CONSTRUCTION SIGN, A I I |
0039 801-06710 90.000 DAY | 15.00000 1350.00] 19.74000 1776.60]
FLASHING ARROW SIGN I I |
0040 801-06775 LUMP |  47531.23000 47531.23] 200000.00000 200000.00]
MAINTAINING TRAFFIC I I |
0041 801-09133 4.000 EACH | 16000.00000 64000.00] 4738.41000 18953.64]|
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0042 808-03002 358.000 LFT | 0.80000 286.40] 0.80000 286.40]
LINE, EPOXY, BROKEN, WHITE, 4 IN. I I |
0043 808-03631 3371.000 LFT | 0.80000 2696.80]| 0.80000 2696.80]|
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0044 808-03632 3831.000 LFT | 0.80000 3064.80] 0.80000 3064.80]
LINE, EPOXY, SOLID, YELLOW, 4 IN. | | |
0045 808-05534 310.000 LFT | 1.60000 496.00] 1.60000 496.00]
LINE, EPOXY, SOLID, WHITE, 8 IN. | | |
0046 808-06701 1220.000 LFT | 0.42000 512.40] 0.42000 512.40]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0047 808-06702 3889.000 LFT | 0.52000 2022.28]| 0.52000 2022.28]|
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 | | |
IN. | | |
0048 808-06703 13563.000 LFT | 0.42000 5696.46 | 0.42000 5696.46 |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0049 808-06705 3068.000 LFT | 0.84000 2577.12] 0.84000 2577.12]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0050 808-06706 745.000 LFT | 3.51000 2614._95| 3.51000 2614.95|
LINE, THERMOPLASTIC, SOLID, WHITE, 24 | I |
IN. | | |
0051 808-07591 50.000 LFT | 7.00000 350.00] 7.00000 350.00]
LINE, EPOXY, SOLID, WHITE, 24 IN. I I |
0052 808-74811 1256.000 LFT | 1.00000 1256.00] 1.00000 1256.00]
| | |

LINE, EPOXY, BROKEN, WHITE, 5



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 260 -4
TABULATION OF BIDS
ROUTE : 1-65
CALL ORDER : 260 CONTRACT ID : RS-29115-A COUNTIES : CLARK
LETTING DATE : 07/11/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-2040801 IC 2 ) 35-1487672 | )
|GOHMANN ASPHALT & CONSTR., 1 |MAC CONSTRUCTION & EXCAVATIN |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0053 808-75245 12858.000 LFT | 0.42000 5400.36] 0.42000 5400.36]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0054 808-75996 310.000 EACH | 7.65000 2371.50] 7.50000 2325.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0055 808-75998 310.000 EACH | 27.55000 8540.50]| 27.55000 8540.50]|
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0057 105-08520 5.000 EACH | 250.00000 1250.00] 150.00000 750.00]
CELLULAR TELEPHONE/RADIO I I |
0058 105-08521 30.000 MOS | 60.00000 1800.00] 100.00000 3000.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0059 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0060 801-03290 4.000 EACH | 496.00000 1984.00] 496.00000 1984.00]
CONSTRUCTION SIGN, C I I |
0061 105-06845 LUMP | 4600.00000 4600.00]  20000.00000 20000.00]
CONSTRUCTION ENGINEERING I | |
SECTION TOTALS I $ 914,000.00] 1,133,741.81] $
—————————————————————————————————————————— ey
CONTRACT TOTALS l $ 914,000.00] 1,133,741.81] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 270 -1
VENDOR RANKING
CALL ORDER : 270 CONTRACT ID : RS-29310-A COUNTIES : MARSHALL
LETTING DATE : 07/11/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0400618
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 2,486,462.11 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 2,627,855.79 105.6865%
3 35-0997978 PHEND & BROWN INC $ 3,354,778.97 134.9218%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 270 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 270 CONTRACT ID : RS-29310-A COUNTIES : MARSHALL
LETTING DATE : 07/11/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 IC 3 ) 35-0997978
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 6000.00000 6000.00] 9500.00000 9500.00] 7500.00000 7500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 2170.00000 17360.00] 2350.00000 18800.00] 2000.00000 16000.00
FIELD OFFICE, B | I |
0003 105-08520 3.000 EACH | 60.00000 180.00] 220.00000 660.00] 300.00000 900.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 24.000 MOS | 60.00000 1440.00] 160.00000 3840.00] 50.00000 1200.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 124000.00000 124000.00|] 106000.00000 106000.00] 170000.00000 170000.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-02241 406.250 LFT | 4.40000 1787.50] 4.75000 1929.69] 4.75000 1929.69
GUARDRAIL, REMOVE I I |
0011 202-93741 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 250.00000 500.00
GUARD RAIL END TREATMENT, REMOVE | | |
0012 203-08607 400.000 LFT | 16.40000 6560.00] 1.05000 420.00] 13.00000 5200.00
LINEAR GRADING I I |
0013 205-06933 1.000 EACH | 125.00000 125.00] 130.00000 130.00] 125.00000 125.00
TEMPORARY DITCH INLET PROTECTION | I |
0014 205-06937 2300.000 LFT | 1.46000 3358.00] 1.45000 3335.00] 1.45000 3335.00
TEMPORARY SILT FENCE I I |
0015 207-08263 9589.000 SYS | 15.00000 143835.00]| 5.30000 50821.70] 5.80000 55616.20
SUBGRADE TREATMENT, TYPE IA I I |
0016 303-07449 4685.000 TON | 28.00000 131180.00] 15.00000 70275.00] 22.50000 105412.50
COMPACTED AGGREGATE, NO. 73 I I |
0017 304-07490 2332.000 TON | 45_00000 104940.00]| 4625000 107855.00]| 56.00000 130592.00
I I |

HMA PATCHING, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 270 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER : 270 CONTRACT ID : RS-29310-A COUNTIES : MARSHALL
LETTING DATE : 07/11/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 IC 3 ) 35-0997978
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 304-07783 6662.000 TON | 45.00000 299790.00] 4625000 308117.50] 56.00000 373072.00
HMA PATCHING, TYPE D | | |
0019 306-08033 227253.000 SYS | 0.15000 34087.95] 0.50000 113626.50] 0.58000 131806.74
MILLING, ASPHALT, 1 IN. I I |
0020 306-08043 1200.000 SYS | 15.00000 18000.00] 0.20000 240.00] 0.58000 696.00
MILLING, TRANSITION | | |
0021 306-08432 20322.000 SYS | 0.01000 203.22] 0.80000 16257.60] 0.58000 11786.76
MILLING, APPROACH I I |
0022 401-06264 LUMP | 5500.00000 5500.00] 9000.00000 9000.00] 5000.00000 5000.00
PROFILOGRAPH, HMA I I |
0023 401-07338 6520.000 TON | 35.00000 228200.00]| 45_00000 293400.00] 4800000 312960.00
QC/QA-HMA, 1, 64, SURFACE, 12.5 mm I | |
0024 401-07348 18800.000 TON | 5400000 1015200.00]| 50.00000 940000.00] 5400000 1015200.00
QC/QA-HMA, 4, 70, SURFACE, 12.5 mm I I |
0025 406-05520 77.000 TON | 0.10000 7.70] 1.00000 77.00] 276.00000 21252.00
ASPHALT FOR TACK COAT I | |
0026 601-01522 2.000 EACH | 1800.00000 3600.00] 2000.00000 4000.00] 2000.00000 4000.00
GUARDRAIL TRANSITION TYPE TGB I I |
0027 601-94689 1.000 EACH | 2900.00000 2900.00] 2500.00000 2500.00] 2500.00000 2500.00
GUARDRAIL END TREATMENT, 0S I | |
0028 601-94690 1.000 EACH | 3900.00000 3900.00] 4200.00000 4200.00] 4225.00000 4225.00
GUARDRAIL END TREATMENT, MS | | |
0029 601-97774 1.000 EACH | 1000.00000 1000.00] 620.00000 620.00] 620.00000 620.00
GUARDRAIL END TREATMENT, 0S, SPARE I I |
PARTS PACKAGE I I |
0030 601-97803 1.000 EACH | 1300.00000 1300.00] 1200.00000 1200.00] 1175.00000 1175.00
GUARDRAIL END TREATMENT, MS, SPARE | | |
PARTS PACKAGE I | |
0031 601-99105 81.250 LFT | 24.00000 1950.00] 20.00000 1625.00] 20.00000 1625.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0032 601-99108 250.000 LFT | 30.00000 7500.00] 26.50000 6625.00]| 26.50000 6625.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | | |
3 IN. SPACING I I |
0033 606-07484 84035.000 LFT | 0.01000 840.35] 0.10000 8403.50]| 0.06000 5042.10
MILLED HMA SHOULDER CORRUGATIONS I I |
0034 610-07788 2800.000 TON | 17.00000 47600.00] 65.00000 182000.00] 62.00000 173600.00
HMA FOR APPROACHES, TYPE D I I |
0035 615-06527 4.000 EACH | 400.00000 1600.00] 550.00000 2200.00] 750.00000 3000.00
I I |

MONUMENT, SECTION CORNER



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 270 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER : 270 CONTRACT ID : RS-29310-A COUNTIES : MARSHALL
LETTING DATE : 07/11/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l 2 ) 35-0918397 IC 3 ) 35-0997978
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 619-91969 106.000 EACH | 25.00000 2650.00] 50.00000 5300.00] 600.00000 63600.00
CLEAN UNDERDRAIN OUTLET | | |
0037 715-01354 93251.000 LFT | 1.00000 93251.00] 1.50000 139876.50]| 4.50000 419629 .50
CLEAN EXISTING PIPE UNDERDRAIN, 6 INCH | | |
0038 715-05053 300.000 LFT | 2400000 7200.00] 22.50000 6750.00] 35.00000 10500.00
PIPE, UNDERDRAIN OUTLET, 6 IN. | | |
0039 718-34010 4500.000 LFT | 5.00000 22500.00] 4.50000 20250.00] 8.00000 36000.00
PIPE, UNDERDRAIN, PERFORATED, 0.064 IN. | I |
6 IN. | | |
0040 801-01093 16.000 EACH | 400.00000 6400.00] 400.00000 6400.00] 400.00000 6400.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I | |
0041 801-06203 4850.000 LFT | 0.40000 1940.00] 0.40000 1940.00] 0.40000 1940.00
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0042 801-06207 4850.000 LFT | 1.15000 5577.50] 1.55000 7517.50] 2.00000 9700.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
0043 801-06640 32.000 EACH | 400.00000 12800.00] 95_00000 3040.00] 95.00000 3040.00
CONSTRUCTION SIGN, A | | |
0044 801-06710 100.000 DAY | 12.00000 1200.00] 12.00000 1200.00] 12.00000 1200.00
FLASHING ARROW SIGN | | |
0045 801-06775 LUMP |  12600.00000 12600.00]  65000.00000 65000.00] 125000.00000 125000.00
MAINTAINING TRAFFIC | | |
0046 801-07024 2.000 EACH | 800.00000 1600.00] 59.00000 118.00] 1.00000 2.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0047 801-08401 2300.000 LFT | 19.74000 45402.00] 15.00000 34500.00] 18.00000 41400.00
TEMPORARY TRAFFIC BARRIER, TYPE 2 | | |
0048 801-09133 2.000 EACH | 2200.00000 4400.00] 2200.00000 4400.00] 2200.00000 4400.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0049 804-06771 100.000 EACH | 25.00000 2500.00] 27.50000 2750.00] 22.00000 2200.00
DELINEATOR POST, FLEXIBLE | I |
0050 804-06771 80.000 EACH | 25.00000 2000.00] 28.50000 2280.00] 21.00000 1680.00
DELINEATOR POST, FLEXIBLE GREY, I I |
NON-REFLECT IVE I I |
0051 808-06701 12240.000 LFT | 0.28000 3427.20] 0.30000 3672.00] 0.28000 3427.20
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0052 808-75205 49738.000 LFT | 0.28000 13926.64]| 0.30000 14921.40| 0.28000 13926.64
I I |

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 270 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER : 270 CONTRACT ID : RS-29310-A COUNTIES : MARSHALL
LETTING DATE : 07/11/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 IC 3 ) 35-0997978
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0053 808-75245 49738.000 LFT | 0.28000 13926.64] 0.30000 14921.40] 0.28000 13926.64
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0054 808-75996 1091.000 EACH | 0.01000 10.91] 5.00000 5455 .00 4.50000 4909.50
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0055 808-75998 1091.000 EACH | 16.50000 18001.50] 16.50000 18001.50] 16.50000 18001.50
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
0056 801-03290 4.000 EACH | 175.00000 700.00] 350.00000 1400.00] 349.00000 1396.00
CONSTRUCTION SIGN, C I I |
SECTION TOTALS I $ 2,486,462.11] $ 2,627,855.79] $ 3,354,778.97
------------------------------------------ A
CONTRACT TOTALS I $ 2,486,462.11] $ 2,627,855.79] $ 3,354,778.97




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 310 -1
VENDOR RANKING
CALL ORDER : 310 CONTRACT ID : B -28124-A COUNTIES : LAKE
LETTING DATE : 07/11/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 9945082
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1106884 ELLAS CONSTRUCTION COMPANY INC $ 786,312.92 100.0000%
2 35-1523985 WIRTZ & YATES, INC. $ 798,164.29 101.5072%
3 32-0154474 JCI BRIDGE GROUP INC $ 910,566.29 115.8020%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 310 -2
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER : 310 CONTRACT ID : B -28124-A COUNTIES : LAKE
LETTING DATE : 07/11/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1106884 2 ) 35-1523985 IC 3 ) 32-0154474
|ELLAS CONSTRUCTION COMPANY 1 |WIRTZ & YATES, INC. |JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  10500.00000 10500.00]  15000.00000 15000.00]  13000.00000 13000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 2600.00000 15600.00] 2500.00000 15000.00] 3000.00000 18000.00
FIELD OFFICE, A | I |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  39000.00000 39000.00]  40000.00000 40000.00]  44000.00000 44000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 7800.00000 7800.00]  10000.00000 10000.00]  17000.00000 17000.00
CLEARING RIGHT OF WAY I | |
0008 202-02286 1.000 EACH | 114500.00000 114500.00]  50000.00000 50000.00]  80000.00000 80000.00
PRESENT STRUCTURE, REMOVE | | |
0009 203-02000 495.000 CYS | 15.00000 7425.00] 10.00000 4950.00] 20.00000 9900.00
EXCAVATION, COMMON | | |
0010 203-02070 3689.000 CYS | 13.00000 47957.00] 12.00000 44268.00] 21.00000 77469.00
BORROW I I |
0011 203-51223 104.000 CYS | 13.60000 1414 40| 10.00000 1040.00] 17.00000 1768.00
EXCAVATION, WATERWAY | | |
0012 205-06932 48.000 LFT | 15.10000 724.80] 17.00000 816.00] 15.10000 724.80
TEMPORARY CHECK DAM, STRAW BALES I I |
0013 205-06937 2181.000 LFT | 1.60000 3489.60]| 2.20000 4798.20] 1.60000 3489.60
TEMPORARY SILT FENCE | I |
0014 206-51230 98.000 CYS | 13.60000 1332.80] 60.00000 5880.00] 16.00000 1568.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0015 207-08267 2682.000 SYS | 7.75000 20785.50] 9.00000 24138.00] 5.00000 13410.00
SUBGRADE TREATMENT, TYPE I11A Type I1IA | I |
0016 211-06467 35.000 CYS | 50.00000 1750.00] 190.00000 6650.00] 50.00000 1750.00
AGGREGATE FOR END BENT BACKFILL I I |
0017 211-07454 36.100 CYS | 22.50000 812.25] 25.00000 902.50] 35.00000 1263.50
I I |

STRUCTURE BACKFILL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 310 -3
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER : 310 CONTRACT ID : B -28124-A COUNTIES : LAKE
LETTING DATE : 07/11/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1106884 IC 2 ) 35-1523985 IC 3 ) 32-0154474
|ELLAS CONSTRUCTION COMPANY 1 |WIRTZ & YATES, INC. |JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 301-07448 470.600 TON | 23.00000 10823.80] 26.00000 12235.60] 21.00000 9882.60
COMPACTED AGGREGATE, NO. 53, BASE | | |
0019 302-07455 36.100 CYS | 4650000 1678.65| 30.00000 1083.00] 4500000 1624 .50
DENSE GRADED SUBBASE I I |
0020 306-08034 489.000 SYS | 8.00000 3912.00] 10.00000 4890.00] 10.00000 4890.00
MILLING, ASPHALT, 1 1/2 IN. | | |
0021 402-07432 268.000 TON | 82.30000 22056.40] 100.00000 26800.00] 82.30000 22056.40
HMA SURFACE, TYPE A I | |
0022 402-07435 296.300 TON | 64.15000 19007.65] 87.00000 25778.10] 64.15000 19007.65
HMA INTERMEDIATE, TYPE A I I |
0023 402-07440 985.000 TON | 52.20000 51417.00] 70.00000 68950.00] 5220000 51417.00
HMA BASE, TYPE A I | |
0024 402-07450 91.220 TON | 77.60000 7078.67]| 9400000 8574.68]| 77.60000 7078.67
HMA WEDGE AND LEVEL, TYPE A I I |
0025 404-05511 572.000 SYS | 10.25000 5863.00| 13.25000 7579.00] 10.25000 5863.00
SEAL COAT, 2 I | |
0026 405-05518 454.000 SYS | 2.25000 1021.50] 0.12000 54_48| 2.25000 1021.50
ASPHALT FOR PRIME COAT I I |
0027 406-05521 7865.000 SYS | 0.10000 786.50] 1.10000 8651.50] 0.10000 786.50
ASPHALT FOR TACK COAT I | |
0028 601-01700 1.000 EACH | 1937.96000 1937.96] 2166.00000 2166.00]| 1937.96000 1937.96
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 1 | | |
0029 601-01700 1.000 EACH | 2450.00000 2450.00] 2744.00000 2744.00] 2450.00000 2450.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 SHOP CURVED | | |
0030 601-01701 1.000 EACH | 2350.00000 2350.00] 2700.00000 2700.00] 2350.00000 2350.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 2 SHOP CURVED I I |
0031 601-01846 1.000 EACH | 1900.00000 1900.00] 2185.00000 2185.00] 1900.00000 1900.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | I |
CURVED, 3 I | |
0032 601-06374 4.000 EACH | 900.00000 3600.00] 102500000 4100.00] 900.00000 3600.00
GUARDRAIL TRANSITION, TGS-1 I I |
0033 610-06257 206.700 SYS | 56.00000 11575.20] 50.00000 10335.00] 90.00000 18603.00
REINFORCED CONCRETE BRIDGE APPROACH, 10 | | |
IN. | | |
0034 610-07486 99.800 TON | 112.45000 11222.51] 100.00000 9980.00]| 112.45000 1122251
I I |

HMA FOR APPROACHES, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/31/07
PAGE : 310 -4

ROUTE : 1000
CALL ORDER : 310 CONTRACT ID : B -28124-A COUNTIES : LAKE
LETTING DATE : 07/11/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1106884 IC 2 ) 35-1523985 IC 3 ) 32-0154474
|ELLAS CONSTRUCTION COMPANY 1 |WIRTZ & YATES, INC. |JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0035 615-06490 8.000 EACH | 175.00000 1400.00] 150.00000 1200.00] 250.00000 2000.00
RIGHT OF WAY MARKER | | |
0036 615-06505 2.000 EACH | 775.00000 1550.00] 900.00000 1800.00] 600.00000 1200.00
MONUMENT, B I I |
0037 615-99189 1.000 EACH | 155000000 1550.00] 800.00000 800.00] 4500.00000 4500.00
PLAQUE, ALUMINUM | | |
0038 616-02320 649.000 SYS | 2.60000 1687.40] 5.00000 3245.00] 4.00000 2596.00
GEOTEXTILES I | |
0039 616-06405 435.000 TON | 35.50000 15442 .50] 35.00000 15225.00] 22.00000 9570.00
RIPRAP, REVETMENT I I |
0040 621-01004 2.000 EACH | 525.00000 1050.00] 700.00000 1400.00] 525.00000 1050.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0041 621-06559 2622.000 SYS | 1.30000 3408.60]| 2.00000 5244.00| 1.30000 3408.60
MULCHED SEEDING, R I I |
0042 701-51195 614.600 LFT | 61.75000 37951.55] 55.00000 33803.00] 65.00000 39949.00
PILE, STEEL H, HP 12 X 53 I I |
0043 701-91792 14.000 EACH | 103.00000 1442_00] 115.00000 1610.00] 125.00000 1750.00
PILE TIP, STEEL H I | |
0044 702-51005 19.400 CYS | 650.00000 12610.00] 750.00000 14550.00] 750.00000 14550.00
CONCRETE, A, SUBSTRUCTURE | | |
0045 703-51032 18832.000 LBS | 1.15000 21656.80] 1.35000 25423_20] 1.25000 23540.00
REINFORCING STEEL, EPOXY COATED | | |
0046 704-51002 78.000 CYS | 550.00000 42900.00] 700.00000 54600.00] 600.00000 46800.00
CONCRETE, C, SUPERSTRUCTURE I I |
0047 706-06344 150.000 LFT | 72.00000 10800.00] 82.00000 12300.00] 72.00000 10800.00
RAILING, TS-1 | | |
0048 707-05973 2673.000 SFT | 66.00000 176418.00] 65.11000 174039.03| 96.00000 256608.00
STRUCTURAL MEMBERS, CONCRETE BOX BEAM, | I |
CB, 27 IN. X 36 IN. | | |
0049 709-51821 LUMP | 2400.00000 2400.00] 3000.00000 3000.00] 2500.00000 2500.00
SURFACE SEAL I | |
0050 715-05171 287.500 LFT | 37.25000 10709.38] 30.00000 8625.00]| 4500000 12937.50
PIPE, TYPE 3, CIRCULAR, 18 IN. I I |
CORRUGATED METAL PIPE I I |
0051 715-05407 118.000 LFT | 5.75000 678.50] 10.00000 1180.00] 13.00000 1534.00
PIPE, END BENT DRAIN, 6 IN. I I |
0052 715-46010 6.000 EACH | 325.00000 1950.00] 250.00000 1500.00] 340.00000 2040.00
I I |

PIPE END SECTION, 18 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 310 -5
TABULATION OF BIDS
ROUTE : 1000
CALL ORDER : 310 CONTRACT ID : B -28124-A COUNTIES : LAKE
LETTING DATE : 07/11/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1106884 IC 2 ) 35-1523985 IC 3 ) 32-0154474
|ELLAS CONSTRUCTION COMPANY 1 |WIRTZ & YATES, INC. |JC1 BRIDGE GROUP INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0053 801-04308 4.000 EACH | 255.00000 1020.00] 400.00000 1600.00] 245.00000 980.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0054 801-06625 22.000 EACH | 125.00000 2750.00] 200.00000 4400.00] 120.00000 2640.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0055 801-06640 4.000 EACH | 160.00000 640.00] 425.00000 1700.00] 275.00000 1100.00
CONSTRUCTION SIGN, A | | |
0056 801-06775 LUMP | 2000.00000 2000.00] 3000.00000 3000.00]  15000.00000 15000.00
MAINTAINING TRAFFIC I | |
0057 801-07118 48.000 LFT | 13.00000 624.00] 20.00000 960.00] 16.00000 768.00
BARRICADE, 111-A I I |
0058 801-07119 48.000 LFT | 13.00000 624.00]| 20.00000 960.00] 16.00000 768.00
BARRICADE, 111-B I | |
0059 808-06712 300.000 LFT | 0.25000 75.00] 1.40000 420.00] 1.00000 300.00
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0060 808-06713 2400.000 LFT | 0.25000 600.00] 0.72000 1728.00] 0.60000 1440.00
LINE, PAINT, SOLID, WHITE, 4 IN. I | |
0061 801-03290 4.000 EACH | 150.00000 600.00] 400.00000 1600.00] 300.00000 1200.00
CONSTRUCTION SIGN, C I I |
SECTION TOTALS I $ 786,312.92| $ 798,164.29] $ 910,566.29
------------------------------------------ A e
CONTRACT TOTALS l $ 786,312.92] $ 798,164.29] $ 910,566.29




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

: 340 CONTRACT ID : B -29289-A
07/11/07 10:00 AM DISTRICT T 62

CONTRACT TIME : 05/22/08 COMPLETION DATE

COUNTIES : WABASH

PROJECT(S)

- 0500099

824,637.29
931,424.70
971,171.30

DATE : 07/31/07
PAGE : 340 -1

% OVER
LOW BID

100.0000%
112.9496%
117.7695%

CONTRACT DESCRIPTION : Urban - Old Code
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1374866 PRIMCO, INC.

2 35-1057237 R L MCCOY INC

3 35-1817530 PIONEER ASSOCIATES, INC.

4 35-1618530 AMERICAN CONTRACTING & SERVICES

1,170,223.35

141.9076%



CALL ORDER : 340
LETTING DATE : 07/11/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :

DISTRICT

B -29289-A

: FT. WAYNE DISTRICT

ROUTE :

COUNTIES : WABASH

DATE :
PAGE :

07/31/07
340 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 BRIDGE REHABLITATION OR REP

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0003 109-08442 1.000 DOL
QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0004 109-08443 1.000 DOL
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP
CLEARING RIGHT OF WAY

0008 202-51328 LUMP
PRESENT STRUCTURE, REMOVE PORTIONS

0009 202-52710 65.000 SYS
SIDEWALK, CONCRETE, REMOVE

0010 206-51215 16.000 CYS
EXCAVATION, X

0011 206-51230 34.000 CYS
EXCAVATION, FOUNDATION, UNCLASSIFIED

0012 211-07454 1950.000 CYS
STRUCTURE BACKFILL

0013 302-06464 365.000 CYS
SUBBASE FOR PCCP

0014 303-01180 68.000 TON
COMPACTED AGGREGATE, NO. 53

0015 502-06327 896.000 SYS
PCCP, 10 IN.

0016 503-05240 500.000 LFT
D-1 CONTRACTION JOINT

0017 604-90256 91.000 SYS
SIDEWALK, CONCRETE, 6 IN.

0018 604-91531 155.000 SYS

SIDEWALK, CONCRETE, 4 IN.

T

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

1.

48000.

16000.

180000.

12.

350.

60.

38.

48.

40.

70.

16.

68.

58.

-00000

.00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC.

AMOUN

1.

48000.

16000.

180000.

780.

5600.

2040.

74100.

17520.

2720.

62720.

8000.

6188.

8990.

IC 1 ) 35-1374866 IC 2 ) 35-1057237 |
[PRIMCO, INC. IR L MCCOY INC |
I | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
e e A
AIR

| | |
I 682800000 6828.00] 4500.00000 4500.00]
| | |
| 1.00000 1.00] 1.00000 1.00]
I I |
| | |
I 1.00000 1.00] 1.00000 1.00]
| | |
I | |
I 1.00000 1.00] 1.00000 1.00]
| | |
|  41231.00000 41231.00]  45000.00000 45000.00]
I | |
|  12369.56000 12369.56]  13000.00000 13000.00]
| | |
| 155218.27000 155218.27| 204000.00000 204000.00]
I I |
I 12.00000 780.00] 25.00000 1625.00]
| | |
| 217.00000 3472.00] 180.00000 2880.00]|
I | |
I 39.00000 1326.00] 45_00000 1530.00]
| | |
| 28.00000 54600.00] 28.00000 54600.00]
I | |
I 30.00000 10950.00] 45_00000 16425.00]
| | |
| 31.00000 2108.00] 36.00000 2448 .00
I I |
I 60.00000 53760.00] 50.00000 44800.00]
| | |
I 13.00000 6500.00] 1400000 7000.00]
I | |
I 35.00000 3185.00] 70.00000 6370.00]
| | |
I 32.00000 4960.00]| 67.00000 10385.00]
I I |

T

.00

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 340
LETTING DATE : 07/11/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

B -29289-A

: FT. WAYNE DISTRICT

ROUTE :

COUNTIES : WABASH

DATE :
PAGE :

07/31/07
340 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 605-06090 454_.000 LFT
CURB, INTEGRAL, CONCRETE

0020 610-07487 310.000 TON

HMA FOR APPROACHES, TYPE B

0021 611-95728 23.000 SYS
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS,
8 IN.

0022 616-02320 90.000 SYS
GEOTEXTILES

0023 616-06405 73.000 TON
RIPRAP, REVETMENT

0024 621-01004 1.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR

SEEDING

0025 621-06559 1200.000 SYS
MULCHED SEEDING, R

0026 621-06567 3.000 KkGAL
WATER

0027 621-06575 267.000 SYS
SODDING, NURSERY

0028 702-03607 9.000 EACH
CORED HOLE IN CONCRETE

0029 702-51015 12.000 CYS
CONCRETE, B, FOOTINGS

0030 702-51863 488.000 EACH

FIELD DRILLED HOLE IN CONCRETE
0031 703-06029 36589.000 LBS
REINFORCING BARS, EPOXY COATED

0032 704-51002 226.700 CYS
CONCRETE, C, SUPERSTRUCTURE

0033 706-51020 70.100 CYS
CONCRETE, C, RAILING

0034 708-51813 1100.000 SFT
PNEUMATICALLY PLACED MORTAR

0035 708-51814 1100.000 SFT
WELDED STEEL WIRE FABRIC

0036 709-51821 LUMP
SURFACE SEAL

0037 711-91981 23.000 EACH

TIE ROD

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

(
p

3 ) 35-1817530
IONEER ASSOCIATES,

UNIT PRICE

16.

55.

100.

35.

350.

30.

10.

100.

600.

15.

800.

1100.

56.

2250.

400.

-00000

00000

00000

-10000

00000

00000

00000

00000

00000

-30000

00000

00000

00000

-00000

00000

00000

INC.

AMOUN

360.

2555.

350.

1320.

90.

2670.

900.

7200.

7320.

47565.

181360.

77110.

61600.

6600.

2250.

9200.

( 1 ) 35-1374866 | 2 ) 35-1057237 |
PRIMCO, INC. IR L MCCOY INC |
UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
"""" 8.00000  3632.00]  20.00000  9080.00]  16.00000 7264
75.00000 23250.00’ 55_00000 17050 oo=
4600000 1058.00I 105.00000 2415 ooI
| |
I |
2.65000 238.50] 3.00000 270.00]
26.37000 1925.01I 40.00000 2920.00}
500.00000 5oo.ooI 350.00000 350.oo=
| |
1.50000 1800.00I 1.05000 1260.oo=
10.00000 30.00I 30.00000 9o.oo=
5.00000 1335.00I 9.96000 2659.32}
800.00000 7200.00I 500.00000 4500.oo=
300.00000 3600.00’ 400.00000 4800.00=
8.50000 4148.00I 22.00000 10736.00:
1.00000 36589.00’ 1.00000 36589.00=
575.00000 130352.50I 825.00000 187027.50:
630.00000 44163.00I 800.00000 56080.00=
56.00000 61600.00I 56.00000 61600.00:
6.00000 eeoo.ool 6.00000 6600.00}
378.12000 378.12I 4000.00000 4ooo.oo=
911.00000 20953.00! 375.00000 8625.00i

T

.00

.00

.00

00

00

00

00

00

00

00

00

00

70

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 340 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 340 CONTRACT ID : B -29289-A COUNTIES : WABASH
LETTING DATE : 07/11/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 | 2 ) 35-1057237 IC 3 ) 35-1817530
[PRIMCO,  INC. IR L MCCOY INC IPIONEER ASSOCIATES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 715-05151 96.000 LFT | 36.00000 3456.00] 25.00000 2400.00] 38.00000 3648.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0039 715-92037 45.000 LFT | 31.00000 1395.00] 20.00000 900.00] 80.00000 3600.00
PIPE, PVC, 4 IN. I I |
0040 720-44000 3.000 EACH | 220.00000 660.00] 450.00000 1350.00] 500.00000 1500.00
CASTING, ADJUST TO GRADE | | |
0041 720-45410 2.000 EACH | 1600.00000 3200.00] 1800.00000 3600.00] 3300.00000 6600.00
MANHOLE, C4 I I |
0042 720-98174 2.000 EACH | 2000.00000 4000.00] 2500.00000 5000.00] 1300.00000 2600.00
INLET, B15 I I |
0043 720-98555 2.000 EACH | 2000.00000 4000.00] 2500.00000 5000.00] 1400.00000 2800.00
INLET, C15 I | |
0044 801-04308 8.000 EACH | 395.00000 3160.00] 395.00000 3160.00] 250.00000 2000.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0045 801-06625 6.000 EACH | 120.67000 724.02] 120.67000 724.02] 140.00000 840.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0046 801-06640 6.000 EACH | 166.00000 996.00] 165.00000 990.00] 155.00000 930.00
CONSTRUCTION SIGN, A I I |
0047 801-06775 LUMP | 7045_00000 7045_00] 1500.00000 1500.00] 6000.00000 6000.00
MAINTAINING TRAFFIC I | |
0048 801-07118 96.000 LFT | 11.47000 1101.12] 11.47000 1101.12] 13.50000 1296.00
BARRICADE, 111-A | | |
0049 801-07119 96.000 LFT | 14.09000 1352_64] 14.09000 1352_64] 13.50000 1296.00
BARRICADE, 111-B I I |
0050 802-05701 43.200 LFT | 38.00000 1641.60] 38.00000 1641.60] 38.00000 1641.60
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0051 802-76025 16.000 SFT | 22.00000 352.00] 22.00000 352.00] 22.00000 352.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS | | |
0052 702-09044 LUMP | 52625.50000 52625.50]  30000.00000 30000.00]  22200.00000 22200.00
WATERPROOFING , ARCH AND SPANDREL WALLS | | |
0053 210-06738 LUMP | 7683.45000 7683.45]  25000.00000 25000.00]  21900.00000 21900.00
CLEAN , STRUCTURE I I |
0054 722-60824 467.000 SYS | 6.00000 2802.00] 6.50000 3035.50] 6.00000 2802.00
SURFACE MILLING , ASPHALT I | |
0055 801-03290 4.000 EACH | 350.00000 1400.00] 350.00000 1400.00] 160.00000 640.00
CONSTRUCTION SIGN, C I I |
0056 105-07039 6.000 MOS | 3400.00000 20400.00] 1950.00000 11700.00] 2500.00000 15000.00
FIELD OFFICE, B I | |
SECTION TOTALS I $ 824,637.29] $ 931,424.70] $ 971,171.30
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 824,637.29] $ 931,424.70] $ 971,171.30




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 340 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 340 CONTRACT ID : B -29289-A COUNTIES : WABASH
LETTING DATE : 07/11/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 l ) | )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE REHABLITATION OR REPAIR
| | |
0001 105-06845 LUMP |  12000.00000 12000.00] |
CONSTRUCTION ENGINEERING I I |
0003 109-08442 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE | I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  55000.00000 55000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  18000.00000 18000.00] |
CLEARING RIGHT OF WAY I | |
0008 202-51328 LUMP | 279000.00000 279000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0009 202-52710 65.000 SYS | 29.00000 1885.00] |
SIDEWALK, CONCRETE, REMOVE I | |
0010 206-51215 16.000 CYS | 150.00000 2400.00] |
EXCAVATION, X | | |
0011 206-51230 34.000 CYS | 100.00000 3400.00] |
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0012 211-07454 1950.000 CYS | 30.00000 58500.00] |
STRUCTURE BACKFILL | | |
0013 302-06464 365.000 CYS | 35.00000 12775.00] |
SUBBASE FOR PCCP I I |
0014 303-01180 68.000 TON | 40.00000 2720.00] |
COMPACTED AGGREGATE, NO. 53 | | |
0015 502-06327 896.000 SYS | 100.00000 89600.00] |
PCCP, 10 IN. I | |
0016 503-05240 500.000 LFT | 12.00000 6000.00] |
D-1 CONTRACTION JOINT I I |
0017 604-90256 91.000 SYS | 60.00000 5460.00]| |
SIDEWALK, CONCRETE, 6 IN. I | |
0018 604-91531 155.000 SYS | 60.00000 9300.00] |
SIDEWALK, CONCRETE, 4 IN. I I |
0019 605-06090 454.000 LFT | 25.00000 11350.00] |
| | |

CURB, INTEGRAL, CONCRETE



IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 340 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 340 CONTRACT ID : B -29289-A COUNTIES : WABASH
LETTING DATE : 07/11/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
| 4 ) 35-1618530 1C ) | )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0020 610-07487 310.000 TON | 57.00000 17670.00] |
HMA FOR APPROACHES, TYPE B | | |
0021 611-95728 23.000 SYS | 125.00000 2875.00] |
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | I |
8 IN. | | |
0022 616-02320 90.000 SYS | 5.00000 450.00] |
GEOTEXTILES | I |
0023 616-06405 73.000 TON | 35.00000 2555_00] |
RIPRAP, REVETMENT I I |
0024 621-01004 1.000 EACH | 375.00000 375.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0025 621-06559 1200.000 SYS | 1.10000 1320.00] |
MULCHED SEEDING, R I I |
0026 621-06567 3.000 kGAL | 33.00000 99.00] |
WATER I | |
0027 621-06575 267.000 SYS | 10.00000 2670.00] |
SODDING, NURSERY I I |
0028 702-03607 9.000 EACH | 250.00000 2250.00] |
CORED HOLE IN CONCRETE I | |
0029 702-51015 12.000 CYS | 850.00000 10200.00] |
CONCRETE, B, FOOTINGS | | |
0030 702-51863 488.000 EACH | 15.00000 7320.00] |
FIELD DRILLED HOLE IN CONCRETE I | |
0031 703-06029 36589.000 LBS | 1.15000 42077.35] |
REINFORCING BARS, EPOXY COATED | | |
0032 704-51002 226.700 CYS | 1000.00000 226700.00]| |
CONCRETE, C, SUPERSTRUCTURE I | I
0033 706-51020 70.100 CYS | 750.00000 52575.00] |
CONCRETE, C, RAILING | | |
0034 708-51813 1100.000 SFT | 60.00000 66000.00] |
PNEUMATICALLY PLACED MORTAR I | |
0035 708-51814 1100.000 SFT | 6.50000 7150.00] |
WELDED STEEL WIRE FABRIC I I |
0036 709-51821 LUMP | 2500.00000 2500.00] |
SURFACE SEAL I | |
0037 711-91981 23.000 EACH | 175.00000 4025.00]| |
TIE ROD I I |
0038 715-05151 96.000 LFT | 75.00000 7200.00] |
| | |

PIPE, TYPE 2, CIRCULAR, 15



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 340 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 340 CONTRACT ID : B -29289-A COUNTIES : WABASH
LETTING DATE : 07/11/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-1618530 1C ) 1C )
|AMERICAN CONTRACTING & SERVI | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0039 715-92037 45.000 LFT | 50.00000 2250.00] |
PIPE, PVC, 4 IN. | | |
0040 720-44000 3.000 EACH | 750.00000 2250.00] |
CASTING, ADJUST TO GRADE I I |
0041 720-45410 2.000 EACH | 5000.00000 10000.00] |
MANHOLE, C4 | | |
0042 720-98174 2.000 EACH | 4000.00000 8000.00]| |
INLET, B15 I I |
0043 720-98555 2.000 EACH | 4000.00000 8000.00] |
INLET, C15 I I |
0044 801-04308 8.000 EACH | 300.00000 2400.00] |
ROAD CLOSURE SIGN ASSEMBLY I | |
0045 801-06625 6.000 EACH | 90.00000 540.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0046 801-06640 6.000 EACH | 165.00000 990.00] |
CONSTRUCTION SIGN, A I | |
0047 801-06775 LUMP | 5000.00000 5000.00]| |
MAINTAINING TRAFFIC I I |
0048 801-07118 96.000 LFT | 1400000 1344_00] |
BARRICADE, 111-A I | |
0049 801-07119 96.000 LFT | 14.00000 1344.00] |
BARRICADE, 111-B | | |
0050 802-05701 43.200 LFT | 40.00000 1728.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0051 802-76025 16.000 SFT | 23.00000 368.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS I I |
0052 702-09044 LUMP |  51000.00000 51000.00] |
WATERPROOFING , ARCH AND SPANDREL WALLS | | |
0053 210-06738 LUMP |  22000.00000 22000.00] |
CLEAN , STRUCTURE I | |
0054 722-60824 467.000 SYS | 15.00000 7005.00] |
SURFACE MILLING , ASPHALT I I |
0055 801-03290 4.000 EACH | 400.00000 1600.00] |
CONSTRUCTION SIGN, C | | |
0056 105-07039 6.000 MOS | 3500.00000 21000.00] |
FIELD OFFICE, B I I |
SECTION TOTALS I $ 1,170,223.35] | $
------------------------------------------ A e
CONTRACT TOTALS I $ 1,170,223.35] 0.00] $




CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

: 400 CONTRACT ID :
07/11/07 10:00 AM DISTRICT

CONTRACT TIME

VENDOR RANKING

M -29362-A

: 66
: 10/31/07 COMPLETION DATE

COUNTIES : MARTIN

PROJECT(S)

- 0600812

DATE : 07/31/07
PAGE : 400 -1

% OVER
LOW BID

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1056038 CALCAR QUARRIES INC

2 35-1357381 DAVE OMARA CONTRACTOR

3 35-1418333 ROGERS GROUP, INC.

4 35-0626844 J.H. RUDOLPH & COMPANY

208,008.75
249,210.00
259,000.00
352,638.25

100.0000%
119.8075%
124.5140%
169.5305%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07/31/07
PAGE : 400 -2

LAPTOP COMPUTER SYSTEM

ROUTE :
CALL ORDER  : 400 CONTRACT ID : M -29362-A COUNTIES : MARTIN
LETTING DATE : 07/11/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1056038 | 2 ) 35-1357381 IC 3 ) 35-1418333
ICALCAR QUARRIES INC IDAVE O MARA CONTRACTOR |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 700.00000 700.00] 2000.00000 2000.00] 2500.00000 2500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 4.000 MOS | 100000000 4000.00]| 1500.00000 6000.00]| 2350.00000 9400.00
FIELD OFFICE, B | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 2200.00000 2200.00] 8000.00000 8000.00] 7625.00000 7625.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 303-07449 275.000 TON | 19.00000 5225.00]| 23.00000 6325.00] 22.00000 6050.00
COMPACTED AGGREGATE, NO. 73 I I |
0008 304-07489 320.000 TON | 68.00000 21760.00] 85.00000 27200.00] 9500000 30400.00
HMA PATCHING, TYPE A I | |
0009 306-08043 1000.000 SYS | 3.00000 3000.00] 1.00000 1000.00] 4.75000 4750.00
MILLING, TRANSITION | | |
0011 402-05497 2510.000 TON | 4795000 120354 .50 54 _00000 135540.00] 50.00000 125500.00
HMA FOR PARK ROAD I I |
0012 406-05520 10.200 TON | 265.00000 2703.00] 200.00000 2040.00] 275.00000 2805.00
ASPHALT FOR TACK COAT | | |
0013 610-07486 200.000 TON | 50.00000 10000.00] 70.00000 14000.00] 86.00000 17200.00
HMA FOR APPROACHES, TYPE A I I |
0014 801-06640 3.000 EACH | 150.00000 450.00] 400.00000 1200.00] 245.00000 735.00
CONSTRUCTION SIGN, A | | |
0015 801-06775 LUMP | 2200.00000 2200.00] 3900.00000 3900.00] 9500.00000 9500.00
MAINTAINING TRAFFIC I | |
0016 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES I I |
0017 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS I | |
0018 801-03290 4.000 EACH | 525.00000 2100.00] 340.00000 1360.00] 245.00000 980.00
CONSTRUCTION SIGN, C I I |
0019 105-09198 8.000 MOS | 250.00000 2000.00] 350.00000 2800.00] 625.00000 5000.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 400 -3
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 400 CONTRACT ID : M -29362-A COUNTIES : MARTIN
LETTING DATE : 07/11/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE :
IC 1 ) 35-1056038 IC 2 ) 35-1357381 IC 3 ) 35-1418333
ICALCAR QUARRIES INC IDAVE OMARA CONTRACTOR |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
0020 105-09199 4.000 MOS | 70.00000 280.00] 85.00000 340.00] 75.00000 300.00
FIELD OFFICE INTERNET SERVICE | | |
0021 402-07450 625.000 TON | 4965000 31031.25] 60.00000 37500.00] 58.00000 36250.00
HMA WEDGE AND LEVEL, TYPE A | | |
SECTION TOTALS I $ 208,008.75| $ 249,210.00] $ 259,000.00
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 208,008.75] $ 249,210.00] $ 259,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 400 -4
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 400 CONTRACT ID : M -29362-A COUNTIES : MARTIN
LETTING DATE : 07/11/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE -
IC 4 ) 35-0626844 1C ) 1C )
|J.H. RUDOLPH & COMPANY | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-06845 LUMP | 2500.00000 2500.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 4.000 MOS | 3000.00000 12000.00] |
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  17600.00000 17600.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 303-07449 275.000 TON | 53.00000 14575.00] |
COMPACTED AGGREGATE, NO. 73 I I |
0008 304-07489 320.000 TON | 120.00000 38400.00] |
HMA PATCHING, TYPE A I | |
0009 306-08043 1000.000 SYS | 7.25000 7250.00] |
MILLING, TRANSITION | | |
0011 402-05497 2510.000 TON | 68.75000 172562.50]| |
HMA FOR PARK ROAD | | |
0012 406-05520 10.200 TON | 335.00000 3417.00] |
ASPHALT FOR TACK COAT I I |
0013 610-07486 200.000 TON | 110.00000 22000.00] |
HMA FOR APPROACHES, TYPE A | | |
0014 801-06640 3.000 EACH | 200.00000 600.00] |
CONSTRUCTION SIGN, A I I |
0015 801-06775 LUMP |  10100.00000 10100.00] |
MAINTAINING TRAFFIC | I |
0016 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES I I |
0017 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0018 801-03290 4.000 EACH | 550.00000 2200.00] |
CONSTRUCTION SIGN, C I I |
0019 105-09198 8.000 MOS | 700.00000 5600.00]| |
I I |

LAPTOP COMPUTER SYSTEM



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 400 -5
TABULATION OF BIDS

ROUTE :
CALL ORDER  : 400 CONTRACT ID : M -29362-A COUNTIES : MARTIN
LETTING DATE : 07/11/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 4 ) 35-0626844 1C ) 1C )
|J.H. RUDOLPH & COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0020 105-09199 4.000 MOS | 215.00000 860.00] |
FIELD OFFICE INTERNET SERVICE | | |
0021 402-07450 625.000 TON | 68.75000 42968.75| |
HMA WEDGE AND LEVEL, TYPE A I I |
SECTION TOTALS I $ 352,638.25] $ | $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 352,638.25] $ 0.00] $




CALL ORDER
LETTING DATE

INDIANA

410 CONTRACT
07/11/07 10:00 AM DISTRICT

CONTRACT TIME :

CONTRACT DESCRIPTION : RURAL

SET-ASIDE :

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -29784-A

06
06/30/08 COMPLETION DATE

COUNTIES : VARIOUS

PROJECT(S) : 0710330

RANK VENDOR NO./NAME

1 35-1643252
2 35-0821499
3 35-2110733

C-TECH CORPORATION, INC.
JAMES H DREW CORPORATION
SPECIALTIES COMPANY LLC

DATE : 07/31/07
PAGE : 410 -1
TOTAL % OVER
BID LOW BID

262,012.00 100.0000%
276,250.00 105.4341%
294,499.00 112.3991%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 410 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 410 CONTRACT ID : M -29784-A COUNTIES : VARIOUS
LETTING DATE : 07/11/07 10:00 AM DISTRICT
SET-ASIDE -
| 1 ) 35-1643252 IC 2 ) 35-0821499 IC 3 ) 35-2110733
|C-TECH CORPORATION, INC. |JAMES H DREW CORPORATION |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  GUARDRAIL MAINTENANCE OR REPAIR
| |
0001 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0002 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0003 601-01522 1.000 EACH | 2000.00000 2000.00] 2015.00000 2015.00] 2100.00000 2100.00
GUARDRAIL TRANSITION TYPE TGB I I |
0004 601-01838 100.000 EACH | 30.00000 3000.00] 2400000 2400.00] 28.00000 2800.00
GUARDRAIL POST, GALVANIZED, PLUMB IN I | |
PLACE I I |
0005 601-03599 10.000 EACH | 170.00000 1700.00] 210.00000 2100.00] 200.00000 2000.00
GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 | I |
FT. 6 IN | | |
0006 601-05999 25.000 EACH | 48.00000 1200.00] 37.00000 925.00] 4400000 1100.00
CURVED TERMINAL END I I |
0007 601-06053 10.000 EACH | 70.00000 700.00] 50.00000 500.00] 75.00000 750.00
GUARDRAIL HANDDUG HOLES FOR GUARDRAIL | | |
POSTS | | |
0008 601-52540 4.000 EACH | 1900.00000 7600.00] 1850.00000 7400.00] 2000.00000 8000.00
GUARDRAIL TERMINAL SECTION, W BEAM | | |
0009 601-61340 100.000 EACH | 38.00000 3800.00] 135.00000 13500.00] 80.00000 8000.00
GUARDRAIL POST, 15.5 LBS PER FT., I I |
GALVANIZED, 6 FT. 3 IN. LONG | | |
0010 601-61390 25.000 EACH | 48_00000 1200.00] 37.00000 925.00] 4400000 1100.00
GUARDRAIL TERMINAL END SECTION, CURVED, | I |
SINGLE FACE, GALVANIZED I I |
0011 601-61400 10.000 EACH | 600.00000 6000.00] 575.00000 5750.00]| 600.00000 6000.00
GUARDRAIL BURIED END, GALVANIZED, | I |
SINGLE FACE I | |
0012 601-61401 4.000 EACH | 800.00000 3200.00] 660.00000 2640.00] 700.00000 2800.00
GUARDRAIL BURIED END, STEEL, WITH I I |
CONCRETE I I |
0013 601-61545 30.000 EACH | 25.00000 750.00] 30.00000 900.00] 35.00000 1050.00
GUARDRAIL POST, ALUMINUM, INSTALL I I |
0014 601-61550 4.000 EACH | 70.00000 280.00] 45_00000 180.00] 60.00000 240.00
I I |

GUARDRAIL TERMINAL END SECTION, ALUMINU



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 410 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 410 CONTRACT ID : M -29784-A COUNTIES : VARIOUS
LETTING DATE : 07/11/07 10:00 AM DISTRICT :
SET-ASIDE -
IC 1 ) 35-1643252 IC 2 ) 35-0821499 IC 3 ) 35-2110733
|C-TECH CORPORATION, INC. |JAMES H DREW CORPORATION |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0015 601-62070 8000.000 LFT | 9.50000 76000.00] 9.00000 72000.00] 9.60000 76800.00
GUARDRAIL, STEEL BEAM, GALVANIZED | | |
0016 601-62080 200.000 LFT | 1400000 2800.00] 12.00000 2400.00] 12.60000 2520.00
GUARDRAIL, STEEL BEAM, CURVED SECTION, | I |
GALVANIZED I I |
0017 601-62090 1000.000 LFT | 2.25000 2250.00] 6.00000 6000.00]| 6.00000 6000.00
GUARDRAIL, STEEL BEAM, INSTALL | I |
0018 601-62100 400.000 EACH | 22.00000 8800.00] 23.00000 9200.00] 40.00000 16000.00
GUARDRAIL POST, STEEL, INSTALL I I |
0019 601-62110 1000.000 LFT | 2.25000 2250.00] 6.00000 6000.00]| 5.00000 5000.00
GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., | I |
INSTALL I | |
0020 601-62150 30.000 EACH | 65.00000 1950.00] 105.00000 3150.00] 90.00000 2700.00
GUARDRAIL POST, 15.5 LBS PER LFT., I I |
GALVANIZED, 7 FT. O IN. LONG I I |
0021 601-62450 3.000 EACH | 300.00000 900.00] 695.00000 2085.00] 900.00000 2700.00
GUARDRAIL BREAKAWAY CABLE TERMINAL, I I |
GALVANIZED, TOTAL I I |
0022 601-62460 5.000 EACH | 75.00000 375.00] 100.00000 500.00] 100.00000 500.00
GUARDRAIL ANCHOR CABLE ASSEMBLY, 0.75 | | |
IN. | | |
0023 601-62480 5.000 EACH | 75.00000 375.00] 80.00000 400.00] 100.00000 500.00
GUARDRAIL BREAKAWAY CABLE TERMINAL, | | |
POST OR ALTERNATE I I |
0024 601-62490 2.000 EACH | 75.00000 150.00] 80.00000 160.00] 100.00000 200.00
GUARDRAIL, A, BREAKAWAY CABLE TERMINAL | | |
FOUNDATION POST | | |
0025 601-62510 4.000 EACH | 40.00000 160.00] 55_00000 220.00] 80.00000 320.00
GUARDRAIL BREAKAWAY CABLE TERMINAL, I I |
MICHIGAN END SHOE | | |
0026 601-62554 700.000 LFT | 2.25000 1575.00] 4.50000 3150.00] 5.00000 3500.00
GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM | | |
INSTALL I I |
0027 601-62580 35.000 EACH | 10.00000 350.00] 30.00000 1050.00] 75.00000 2625.00
GUARDRAIL SPLICE BAR, ALUMINUM I I |
0028 601-91197 150.000 EACH | 15.00000 2250.00] 22.00000 3300.00] 35.00000 5250.00
GUARDRAIL POST BRACKET, 15 LBS PER LFT. | I |
ADJUSTABLE, 1 FT. 4.5 IN. I I |
0029 601-91426 2.000 EACH | 75.00000 150.00] 70.00000 140.00] 101.00000 202.00
| | |

GUARDRAIL TERMINAL END SECTION, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 410 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 410 CONTRACT ID : M -29784-A COUNTIES : VARIOUS
LETTING DATE : 07/11/07 10:00 AM DISTRICT
SET-ASIDE -
IC 1 ) 35-1643252 IC 2 ) 35-0821499 IC 3 ) 35-2110733
|C-TECH CORPORATION, INC. |JAMES H DREW CORPORATION |SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0030 601-91504 4.000 EACH | 110.00000 440.00] 100.00000 400.00] 125.00000 500.00
GUARDRAIL POST, W1, 10 IN X 10 IN | | |
0031 601-91505 4.000 EACH | 80.00000 320.00] 67.00000 268.00] 100.00000 400.00
GUARDRAIL POST, W2, 8 IN. X 8 IN. I I |
0032 601-91511 4.000 EACH | 80.00000 320.00] 67.00000 268.00] 100.00000 400.00
GUARDRAIL POST, W4, 8 IN. X 8 IN. | | |
0033 601-92271 300.000 EACH | 6.00000 1800.00] 8.50000 2550.00] 18.00000 5400.00
GUARDRAIL POST BRACKET, GALVANIZED, I | |
LABOR ONLY I I |
0034 601-93346 3.000 EACH | 70.00000 210.00] 77.00000 231.00] 100.00000 300.00
GUARDRAIL CONNECTOR, AS I I |
0035 601-94689 10.000 EACH | 4650.00000 46500.00] 2595.00000 25950.00] 3400.00000 34000.00
GUARDRAIL END TREATMENT, 0S I I |
0036 601-94689 6.000 EACH | 2750.00000 16500.00] 1900.00000 11400.00] 2400.00000 14400.00
GUARDRAIL END TREATMENT, OS SECTION 1 | I |
0037 601-94689 6.000 EACH | 1925.00000 11550.00] 1590.00000 9540.00] 1800.00000 10800.00
GUARDRAIL END TREATMENT, OS SECTION 2 | I |
0038 601-94689 6.000 EACH | 2050.00000 12300.00] 2115.00000 12690.00] 1800.00000 10800.00
GUARDRAIL END TREATMENT, OS SECTION 3 | | |
0039 601-94690 2.000 EACH | 6200.00000 12400.00] 3998.00000 7996.00] 4500.00000 9000.00
GUARDRAIL END TREATMENT, MS | | |
0040 601-94690 2.000 EACH | 2600.00000 5200.00]| 192500000 3850.00] 3500.00000 7000.00
GUARDRAIL END TREATMENT, MS SECTION 1 | | |
0041 601-94690 2.000 EACH | 2500.00000 5000.00] 2000.00000 4000.00] 2400.00000 4800.00
GUARDRAIL END TREATMENT, MS SECTION 2 | I |
0042 601-94690 2.000 EACH | 2800.00000 5600.00]| 2000.00000 4000.00] 2400.00000 4800.00
GUARDRAIL END TREATMENT, MS SECTION 3 | | |
0043 601-95972 10.000 EACH | 85.00000 850.00] 62.00000 620.00] 75.00000 750.00
GUARDRAIL POST (CRT), 8 IN.X 6 IN. I I |
TREATED LUMBER, 6 FT. O IN. LONG | | |
0044 601-97054 10.000 EACH | 18.00000 180.00] 22.00000 220.00] 29.00000 290.00
GUARDRAIL BRACKET, STEEL, OFFSET I | |
0045 601-97950 60.000 EACH | 20.00000 1200.00] 15.00000 900.00] 20.00000 1200.00
GUARDRAIL POST BRACKET, TREATED TIMBER, | I |
6 IN. X 6 IN. I I |
0046 601-99108 200.000 LFT | 23.00000 4600.00] 27.00000 5400.00] 28.00000 5600.00
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | I |
3 IN. SPACING I I |
0047 601-99123 1.000 EACH | 2400.00000 2400.00] 2000.00000 2000.00] 2600.00000 2600.00
| | |

GUARDRAIL TRANSITION, GP



CALL ORDER 41

0

LETTING DATE : 07/11/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

M -29784-A

ROUTE :

COUNTIES : VARIOUS

DATE :
PAGE :

07/31/07
410 -5

LINE NO /7 ITEM CODE /
ITEM DESCRIPTION

0048 702-93722
CONCRETE, C
0049 801-06775
MAINTAINING TRAFFIC
0050 801-06775
MAINTAINING TRAFFIC
0051 801-06775
MAINTAINING TRAFFIC
0052 801-06775
MAINTAINING TRAFFIC
0053 801-06775
MAINTAINING TRAFFIC
0054 801-06775
MAINTAINING TRAFFIC
0055 801-03290
CONSTRUCTION SIGN, C
SECTION TOTALS

CONTRACT TOTALS

ALT
QUANTITY
7.000 CYS
LUMP
LOCATION 1
LUMP
LOCATION 2
LUMP
LOCATION 3
LUMP
LOCATION 4
LUMP
LOCATION 5
LUMP
LOCATION 6
4.000 EACH

100.

200.

200.

200.

100.

( 1 ) 35-1643252
C-TECH CORPORATION,

00000

00000

00000

00000

00000

IC 2 ) 35-0821499 |

INC. |JAMES H DREW CORPORATION |
AMOUNT: UNIT PRICE AMOUNT:
1575.00] 3725.00000 26075.00]
1oo.oo= 1000.00000 1ooo.oo=
1oo.ooI 1000.00000 1ooo.oo=
100.00I 1000.00000 1ooo.oo=
2oo.ooI 1300.00000 1300.oo=
zoo.ool 1300.00000 1300.00}
2oo.ooI 1300.00000 1300.00}
4oo.ool 500.00000 2ooo.oo=
262,012 ool $ 276,250 ooI
262,012.00] $ 276,250.00]

(
S

3 ) 35-2110733

PECIALTIES COMPANY LLC

UNIT PRICE

900.

1300.

1300.

1300.

200.

.00000

.00000

.00000

00000

00000

00000

00000

00000

AMOUN

900.

1300.

1300.

T

.00

.00

.00

00

00

00

.00

.00

.00

.00




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : RANDOLPH

PROJECT(S) : 2495025

DATE
PAGE

07/31/07
450 -1

% OVER
LOW BID

CALL ORDER : 450 CONTRACT ID : T -29431-A
LETTING DATE : 07/11/07 10:00 AM DISTRICT 63
CONTRACT TIME : 10/26/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1710202 SIGNAL CONSTRUCTION, INC.

$ 96,439.25

100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 07/31/07
PAGE : 450 -2
TABULATION OF BIDS

ROUTE : 27
CALL ORDER  : 450 CONTRACT ID : T -29431-A COUNTIES : RANDOLPH
LETTING DATE : 07/11/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1710202 1C ) 1C )
ISIGNAL CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 TRAFFIC SIGNAL, NEW OR MODERNIZED

|
0001 105-06845 LUMP

| |

I 1000.00000 1000.00] |

CONSTRUCTION ENGINEERING I I |
0002 105-07040 5.000 MOS | 100000000 5000.00]| |
FIELD OFFICE, C | I |
0003 105-08520 2.000 EACH | 250.00000 500.00] |
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 10.000 MOS | 75.00000 750.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0008 110-01001 LUMP | 3500.00000 3500.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0009 202-01300 1.000 EACH | 100000000 1000.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE | | |
0010 202-01874 2.000 EACH | 50.00000 100.00] |
SHEET SIGN AND POST, REMOVE I I |
0011 801-06640 12.000 EACH | 125.00000 1500.00] |
CONSTRUCTION SIGN, A | | |
0012 801-06710 40.000 DAY | 45_00000 1800.00] |
FLASHING ARROW SIGN I I |
0013 801-06775 LUMP | 1000.00000 1000.00] |
MAINTAINING TRAFFIC | I |
0014 802-76025 50.000 SFT | 35.00000 1750.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0015 805-01815 2.000 EACH | 2000.00000 4000.00] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. | | |
0016 805-01842 7.000 EACH | 725.00000 5075.00]| |
I I |

HANDHOLE, SIGNAL
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LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

ROUTE : 27
CALL ORDER  : 450 CONTRACT ID : T -29431-A COUNTIES : RANDOLPH
LETTING DATE : 07/11/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE -
IC 1 ) 35-1710202 1C ) 1C )
|SIGNAL CONSTRUCTION, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0017 805-01844 1295.000 LFT | 13.00000 16835.00] |

CONDUIT, STEEL, GALVANIZED, 2 IN., | | |
UNDERGROUND | | |
0018 805-02087 LUMP | 100.00000 100.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT | | |
0019 805-78109 1.000 EACH |  11000.00000 11000.00] |
CONTROLLER AND CABINET, SECONDARY, MENU | I |
DRIVEN, 8 PHASE I I |
0020 805-78205 8.000 EACH | 590.00000 4720.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I | |
0021 805-78415 4.000 EACH | 140000000 5600.00]| |
SPAN, CATENARY, AND TETHER I I |
0022 805-78420 4.000 EACH | 300.00000 1200.00] |
DISCONNECT HANGER I | |
0023 805-78467 36.000 LFT | 3.00000 108.00] |
SIGNAL CABLE, 3C 8GA. I I |
0024 805-78470 1070.000 LFT | 0.25000 267.50] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0025 805-78485 480.000 LFT | 1.50000 720.00] |
SIGNAL CABLE, 5C 14GA. | | |
0026 805-78490 790.000 LFT | 1.75000 1382.50] |
SIGNAL CABLE, 7C 14GA. I I |
0027 805-78510 1710.000 LFT | 2.00000 3420.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0028 805-78785 4.000 EACH | 600.00000 2400.00] |
SIGNAL DETECTOR HOUSING I | |
0029 805-78795 400.000 LFT | 7.50000 3000.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0030 805-78925 1.000 EACH | 600.00000 600.00]| |
CONTROLLER CABINET FOUNDATION, P1 I | |
0031 805-81032 2.000 EACH | 4100.00000 8200.00] |
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0032 805-92504 4.000 EACH | 375.00000 1500.00] |
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0033 808-06703 250.000 LFT | 1.40000 350.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0034 808-75245 500.000 LFT | 1.40000 700.00] |
| | |

| | |
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ROUTE : 27
CALL ORDER  : 450 CONTRACT ID : T -29431-A COUNTIES : RANDOLPH
LETTING DATE : 07/11/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 1 ) 35-1710202 1C ) | )
|SIGNAL CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0035 808-75297 95.000 LFT | 7.75000 736.25] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0036 801-03290 4.000 EACH | 530.00000 2120.00] |
CONSTRUCTION SIGN, C I I |
0037 109-08359 1.000 DOL | 1.00000 1.00] |
LIQUIDATED DAMAGES | I |
0038 109-08360 1.000 DOL | 1.00000 1.00] |
CONTRACT LIENS I I |
0039 105-09198 5.000 MOS | 800.00000 4000.00]| |
LAPTOP COMPUTER SYSTEM I I |
0040 105-09199 5.000 MOS | 100.00000 500.00] |
FIELD OFFICE INTERNET SERVICE I I |
SECTION TOTALS | $ 96,439.25] | $
------------------------------------------ A
CONTRACT TOTALS | $ 96,439.25] 0.00] $






